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I. Introduction 

PURPOSE OF RFP 

The California High Speed Rail Authority (Authority) is overseeing the construction of a multi-billion 

dollar “state-of-the art” high speed rail system.  The project will create significant contracting 

opportunities to businesses throughout the State of California.  The Authority is committed to ensuring 

that Small Businesses (SBs), Disabled Veteran Business Enterprises (DVBEs), Disadvantaged Business 

Enterprise (DBE) and Micro-Businesses (MBs), hereafter referred to collectively as SBs, have the 

maximum practicable opportunity to compete for and participate in the Authority’s contracting and 

procurement opportunities.  

The Authority has established a Small and Disadvantaged Business Policy, inclusive of the 

aforementioned businesses, which meet the State of California SB/DVBE certification and federal DBE 

certification eligibility criteria.  The Small Business Program is administered in accordance with 

Executive Order S-02-06, Military and Veterans Code 999, and the best practices of the federal 

regulations in 49 Code of Federal Regulations (CFR) Part 26.    

The purpose of this Request for Proposal (RFP) is to select a Contractor to conduct a Business Market 

Availability and Disparity Study (Study).    

SMALL BUSINESS AND DISABLED VETERANS BUSINESS ENTERPRISE (SB/DVBE) ONLY 
are invited to respond to this Request for Proposal (RFP), entitled, Business Market Availability and 

Disparity Study (HSR12-38) as authorized under Government Code 14838.5 (a) and (b).  In submitting 

your proposal, you must comply with these instructions found within this RFP.  

SERVICES 

The Study will include two main components:  a depiction on current market availability of small 

businesses, disabled veteran business enterprises, minority-owned firms, women-owned firms in railroad, 

or similarly related engineering and construction industries; and a disparity analysis on the utilization of 

minority-owned, women owned and DBE firms on Authority Professional Services and construction 

contracts.  DBEs and socioeconomically disadvantaged individuals (group) are defined in the 49 CFR Part 

26, Section 26.5.   

The Study will be transmitted by the Authority to the Federal Railroad Administration (FRA) on the 

availability and utilization of SB/DBEs on the project.  
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KEY ACTIVITIES AND DATES 

Key activities and times for this RFP are presented below.  This is a tentative schedule; please contact the 

Contracts Office to confirm dates (all dates and time are based on Pacific Daylight Time). 

ACTIVITY ACTION DATE 

RFP Release July 1, 2013 

Deadline for Written Questions by 4:00 p.m.  July 12, 2013 

Deadline for Answers to Questions by 4:00 p.m. July 17, 2013 

Deadline to Submit Proposals by 4:00 p.m. July 22, 2013 

Technical Scoring July 29, 2013 

Public Cost Proposal Opening (3:00 p.m.) July 30, 2013 

Notice of Proposed Award  July 31, 2013 

Protest Period Ends August 7, 2013 

Proposed Contract Start Date August 22, 2013 

Contract Termination Date August 21, 2014 

CONTACT INFORMATION 

 

 Contract Analyst: Marcos Hernandez 

California High-Speed Rail Authority 

770 L Street, Suite 800 

Sacramento, California  95814 

E-mail: marcos.hernandez@hsr.ca.gov 

Telephone number: (916) 403-6928 

QUESTIONS 

During the RFP process, questions for clarification about this RFP must be posted to the Bid Sync website 

at:  www.bidsync.com.  Any questions concerning this RFP must be submitted and received by Monday, 

July 12, 2013 at 4:00 p.m. (PDT), on the Bid Sync web site. 

All questions or communications related to this RFP must be addressed to Marcos Hernandez, (916) 403-

6928 or Marcos.hernandez@hsr.ca.gov and NOT Authority Board Members, Authority contractor staff or 

State staff.  Any verbal communication with an Authority employee concerning this RFP is not binding 

on the State and shall in no way alter a specification, term, or condition of the RFP.  

RESPONSES TO THIS RFP 

Responses to this solicitation shall be in the form of a Proposal according to the format described in this 

RFP.  The Proposal shall provide the required documentation as described in this RFP and the Proposal 

shall document the Proposer’s experience, qualifications, project organization, technical expertise and 

cost to perform the tasks described in the Scope of Work. 

http://www.bidsync.com/
mailto:Kaitlin.paige@hsr.ca.gov
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SMALL AND DISABLED VETERANS BUSINESS ENTERPRISE 

The Authority is committed to meeting its overall thirty percent (30%) SB participation goal as part of   

the State’s efforts to improve the economically disadvantaged position of SBs and DVBE’s (Public 

Contract Code (PCC) 10115 et. seq, Military and Veterans Code, Section 999 et. seq. and California Code 

of Regulations (CCR), Title 2, section 1896.60 et. seq.).   

Disadvantaged Business Enterprise 

This solicitation is subject to 49 CFR 26, “Participation by Disadvantaged Business Enterprises in 

Department of Transportation Financial Assistance Programs.”  Although a DBE participation goal has 

not been set for this Contract, the Authority encourages the Proposer to include ten percent (10%) 

participation of DBEs, as defined in 49 CFR 26, in performance of this contract.  Information about the 

SB/DBE Program is available at the Authority’s website at:  

http://www.hsr.ca.gov/Programs/Small_Business/index.html 

FEDERAL AND STATE LAWS, REGULATIONS, AND GUIDELINES 

Projects funded by public funds must comply with the applicable federal and/or state requirements.  

Proposers are required to review the Authority’s Terms and Conditions for additional information 

regarding these requirements.  Although Proposers will be required to adhere to all contract terms and 

conditions, the following specific provisions may have potentially significant project impacts: 

Federal 

Davis-Bacon Act (Federal prevailing wage law): In accordance with American Recovery and 

Reinvestment Act (ARRA) Section 1606, all laborers and mechanics employed by contractors and 

subcontractors on projects funded directly by or assisted in whole or in part by and through the Federal 

Government pursuant to ARRA must be paid wages at rates not less than those prevailing on projects of a 

character similar in the locality as determined by the United States Secretary of Labor in accordance with 

Subchapter IV of Chapter 31 of Title 40, United States Code (Davis-Bacon Act).   

Disclaimer:  The Davis-Bacon Act only applies to those classifications that currently require a prevailing 

wage.  Information on prevailing wage requirements can be found through the Wage Determinations 

Online Program at http://www.wdol.gov/. 

Specific prevailing wage information for the State of California may be found at the California 

Department of Industrial Relations website:  https://www.dir.ca.gov/OPRL/PWD/ 

Additional Laws, Regulations, and Guidelines 

Proposers should be familiar with the following federal and State laws, regulations, and guidelines that 

apply: 

http://www.hsr.ca.gov/Programs/Small_Business/index.html
http://www.wdol.gov/
https://www.dir.ca.gov/OPRL/PWD/
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Federal 

The American Recovery and Reinvestment Act of 2009 

http://www.recovery.gov/About/Pages/The_Act.aspx 

Council of Economic Advisers’ Estimates of Job Creation from the American Recovery and 

Reinvestment Act of 2009. 

http://www.whitehouse.gov/assets/documents/Estimate_of_Job_Creation.pdf 

A. Title VI of the Civil Rights Act of 1964, 42 U.S.C., sec 2000d et seq. 

B. Americans with Disabilities Act of 1990, as amended, 42 U.S.C. sec 12101 et seq. 

REGISTRATION REQUIREMENTS 

Proposer must be registered and in good standing in accordance with the requirements below: 

California Secretary of State’s Office: California business entities as well as non-California business 

entities conducting intrastate business in California are required to register and be in good standing with 

the California Secretary of State to enter into a contract with the State of California. If not currently 

registered with the California Secretary of State, Proposers are encouraged to contact the Secretary of 

State’s Office as soon as possible to avoid potential delays in beginning the proposed project (should the 

Proposer be successful). For more information, contact the Secretary of State’s Office via its website at:  

www.sos.ca.gov. 

Small Business/Disabled Veteran Business Enterprise Certification  

For the purpose of this RFP, only a certified SB/DVBE firm can serve as the prime contractor to be 

eligible to submit a Proposal.  Small Businesses must meet the eligibility criteria of and be certified by the 

California Department of General Services (DGS).  Disabled Veteran Business Enterprises must meet the 

eligibility criteria and be certified by DGS. 

Certified SB/DVBEs must include a copy of the Certification and the Certification number must be listed 

on Line 16 of the Proposal/Proposer Certification Sheet, Proposer Declaration, GSPD-05-105, and as 

applicable, the Disabled Veteran Business Enterprise Declarations form, STD 843. 

Proposer shall complete or collect Disabled Veterans Business Enterprise Declarations [STD 843(s)] when 

the following situations occur: 

A. Proposer is DVBE (prime) contractor. 

B. Proposer subcontracts with any DVBE firm.  Proposer collects and submits with its proposal 

package a completed and signed STD 843 from each of the DVBE subcontractor(s) listed on the 

GSPD-05-105. 

More information on the SB/DVBE certification program, can be found on the DGS website at: 

http://www.dgs.ca.gov/pd/Programs/OSDS/GetCertified.aspx 

Note that all contracts entered into with the State of California will include by reference General Terms 

and Conditions and Contractor Certification Clauses that may be viewed and downloaded at Internet site 

http://www.documents.dgs.ca.gov/ols/GTC-610.doc .  If you do not have Internet access, a hard copy will 

be provided upon request. 

http://www.recovery.gov/About/Pages/The_Act.aspx
http://www.whitehouse.gov/assets/documents/Estimate_of_Job_Creation.pdf
http://www.sos.ca.gov/
http://www.documents.dgs.ca.gov/ols/GTC-610.doc
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Key Words and Definition 

Important definitions for this RFP are presented below: 

Word/Term Definition 

ACM Authority Contract Manager 

ARRA American Recovery and Reinvestment Act of 2009. 

Authority California High-Speed Rail Authority 

Contractor The successful Proposer will become the Contractor under this RFP.  

CFR Code of Federal Regulations 

Day Calendar day 

DBE Disadvantaged Business Enterprise - A for-profit small business concern as 

defined in 49 CFR Part 26. 

DGS California Department of General Services 

DVBE Disabled Veteran Business Enterprise - A for-profit small business concern that 

is at least 51 percent owned by a veteran of the United States Military who has 

at least a 10 percent service-connected disability and is a California resident.  

To qualify as a Disabled Veteran Business Enterprise, the business must have 

received the appropriate certification issued by the California Department of 

General Services.   

HSR High-Speed Rail Project 

FRA Federal Railroad Administration 

MB A for-profit Micro business concern with gross annual receipts of less than 

$3,500,000.00; or, if the small business is a manufacturer, with 25 or fewer 

employees.  The Authority recognizes a Microbusiness certification issued by 

the California Department of General Services. 

Project California High-Speed Rail Project  

Proposal Formal written response to this RFP from Proposer 

Proposer A respondent to this RFP 

RFP This entire document which is a Request for Proposal 

Small Business A for-profit small business that meets the requirements and eligibility criteria 

set forth California Department of General Services for certification as a Small 

Business. 

Solicitation The competitive method used to solicit proposals for funding under this 

Request for Proposals. 

State State of California 

Study Business Market Availability and Disparity Study  

Utilization Firms who have performed a service and have received payment for their work. 
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PROPOSER’S RESPONSIBILITIES FOR SUBMITTING A PROPOSAL: 

Proposers are responsible for understanding and complying with the following: 

A. All the terms and conditions contained within this RFP and those incorporated by reference. 

B. Asking the appropriate questions in a timely manner. 

C. Ensure that all procedures and requirements of the RFP are followed and appropriately addressed. 

D. Submit all required responses and attachments in a complete manner by the required date and time. 

II. BACKGROUND 

 

VISION AND PROJECT OVERVIEW 

The Authority is responsible for planning, designing, building and operation of the first high-speed rail 

(HSR) system in the nation. California high-speed rail will connect the mega-regions of the state, 

contribute to economic development and a cleaner environment, create jobs and preserve agricultural and 

protected lands. By 2029, the system will run from San Francisco to the Los Angeles basin in under three 

hours at speeds capable of over 220 miles per hour. The system will eventually extend to Sacramento and 

San Diego, totaling 800 miles with up to 24 stations. In addition, the Authority is working with regional 

partners to implement a statewide rail modernization plan that will invest billions of dollars in local and 

regional rail lines to meet the State’s 21st century transportation needs. 

SMALL AND DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

Pursuant to the Authority’s Small Business and Disadvantaged Business Policy, adopted by the 

Authority’s Board of Directors (Board) and established in accordance with Title VI of the Civil Rights 

Act of 1964 and related statues, Executive Order S-02-06, Military and Veterans Code 999, and Best 

Practices of 49 CFR Part 26 “Participation by Disadvantaged Business Enterprises in the Department of 

Transportation Assistance Programs,” SBs are to be provided fair and equitable access and the maximum 

practicable opportunities to participate in all phases of the Authority’s contracting process.  The Authority 

has established an overall 30% SB goal for the HSR project. 

The Proposer is advised to review the Authority’s Revised Small and Disadvantaged Business Enterprise 

Program for Professional Services Contracts for further guidance.  More detailed information regarding 

the Authority’s SB Program is located at: 

http://www.hsr.ca.gov/Programs/Small_Business/index.html 

 

III. Deliverables 

ABOUT THIS SECTION 

 

This section describes the scope of work, deliverables, and key dates the Contractor will be asked to 

perform, under the direction of the Authority’s Contract Manager (ACM). The Proposers’ proposal shall 

demonstrate its qualifications to effectively and successfully provide the services required. 

 

http://www.hsr.ca.gov/Programs/Small_Business/index.html
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DESCRIPTION OF SERVICES 

 

Contractor will provide a depiction on the current market availability of SB, DVBE, Minority Owned 

Business Enterprises (MBE), Women-Owned Business Enterprise (WBE) and DBE firms who are ready, 

willing and able to pursue the HSR project contracts.   

The Contractor will provide an analysis on the Authority’s utilization and potential disparity of the MBE, 

WBE and DBE firms in the Authority’s Professional Services and construction contracts.  DBEs and 

socioeconomically disadvantaged individuals (group) are defined in the 49 CFR Part 26, Section 26.5.   

The Contractor shall furnish a Study that shall incorporate the information from the Business Market 

Availability and Disparity analysis.  This shall be called the Business Market Availability and Disparity 

Study (Study).  The final Study will be transmitted by the Authority to the FRA.  

A. TASK 1:  AVAILABILITY AND DISPARITY ANALYSIS 

The Contractor shall provide an analysis on current market business availability of 

SB/DBE/DVBE/MBE/WBE firms in the railroad, or similarly related engineering and construction 

industries. The Contractor shall provide a disparity analysis on the utilization of MBE/WBE and DBE 

firms, in Authority Professional Services and construction contracts awarded between July 1, 2006 and 

June 30, 2013.     

Task 1.1 Analysis: 

1. Research, identify and compile data on the market availability of businesses in California, including 

SBs, DBEs, DVBEs, MBEs, and WBEs in railroad related industries or similarly related 

engineering and construction projects.   

2. Identify, in consultation with the Authority, the factors to be considered in determining whether 

disparities for DBE/MBE/WBE exist in the Authority’s awarded contracts the Study period. 

3. Research, identify and compile data on DVBE/SB/DBE/MBE/WBE utilization in the Authority’s 

Professional Services (including Architect and Engineering), design-build, and construction 

contracts for the time period of July 1, 2006 to June 30, 2013.  The Contractor shall review the 

contracts in paper and electronic format at the Authority’s locations.  The Contractor shall provide 

no more than one (1) individual at the Authority’s locations at one time and shall utilize the 

available visitor’s cubicle to review the documentation.  The utilization analysis shall include 

DVBE/SB/DBE/MBE/WBE subcontract utilization at any tier on Authority awarded contracts.   

4. Identify from the utilization data, a disparity analysis on the utilization of MBE/WBE and DBE 

firms in the Authority’s professional services and construction contracts. 

Task 1.2 Guidelines, Standards, and Requirements: 

1. Apply as appropriate, 49 CFR Part 26, “U.S. Department of Transportation DBE Program,” overall 

goal setting and methodology for DBE participation. 

2. Apply as appropriate, Title VI of the Civil Rights Act of 1964 and related statutes as they apply to 

SBs.  
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a. Title VI states that “Simple justice requires that public funds, to which all taxpayers of all races 

[colors, and national origins] contribute, not be spent in any fashion which encourages, 

entrenches, subsidizes or results in racial [color or national origin] discrimination.” 

3. Apply the Authority’s SB/DBE Program plan. 

4. Consider using information from relevant existing transportation Availability and Disparity Studies 

that may provide the Study with more statistically sound applications for availability and disparities. 

5. Apply as appropriate the National Cooperative Highway Research Program (NCHRP) Report 644, 

Guidelines for Conducting a Disparity and Availability Study for the Federal DBE Program and 

NCHRP Synthesis 416, Implementing Race-Neutral Measures in State Disadvantaged Business 

Enterprise Programs.  These documents are available at the Transportation Research Board’s 

website www.trb.org/Main/Home.aspx. 

Task 1.3 Methodology: 

The Contractor shall:  

1. Describe the overall approach to the work, specific techniques that will be used and specific 

administrative and operational management expertise that will be employed; 

2. Detail the methodology used to determine SB/MBE/WBE/DBE/DVBE availability; and, 

3. Detail the methodology to be used to determine disparity, if any, in the utilization of 

MBE/WBE/DBE in the Authority’s Professional and construction awarded contracts.  

B. TASK 2:  CONTRACTOR MEETINGS 

The Contractor shall: 

1. Meet with the Authority ACM and/or Executive Management Team in person in Sacramento up to 

nine (9) times during the term of this Contract on dates as determined by the Authority; 

2. Attend a kick-off meeting with the Authority Contract Manager (ACM), in Sacramento to be 

scheduled within one week of the execution of this Contract; 

3. Assist in the preparation of Board meeting materials related to the Study.  Be available to attend and 

or present at a minimum of three (3) Authority Board Meetings, as determined by the Authority; 

and, 

4. Meet with the ACM a minimum of once every two weeks to provide project progress reports, 

identify concerns and issues that may impact the project delivery schedule.  The meetings may be 

held telephonically as determined by the ACM. 

http://www.trb.org/Main/Home.aspx
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C. TASK 3 PUBLIC PARTICIPATION MEETINGS 

The Contractor shall conduct up to five (5) public participation meetings to facilitate the public’s 

anecdotal input into the Study.   

Task 3.1 Scheduling: 

1. Facilitate up to five (5) public meetings.  The meetings shall be designed to engage the 

representative public to provide input to the Study through various written methods and oral 

anecdotal comments.   

2. Coordinate the meetings and notifications through the Authority’s External Affairs unit.  Meeting 

schedules and public publication notices shall be pre-approved by the Authority in advance. 

3. Schedule meetings geographically between Sacramento, San Francisco and Southern California.  

Authority representatives may attend the public meetings as observers or have self-appointed roles 

such as public meeting moderator. 

4. Secure the meeting locations, note takers, interpreters, audio equipment, publish meeting 

announcements in trade association publications and community based circulars and other activities 

needed to facilitate successful public participation meetings.  Electronic publications/notifications 

are acceptable means of publishing the meeting announcements. 

Task 3.2 Handouts: 

1. Prepare and distribute appropriate handouts at each public meeting.  The handouts shall be pre-

approved by the Authority prior to distribution. 

Task 3.3 Incorporate Public Participation Summary: 

1. Contractor shall incorporate, as appropriate, written and anecdotal comments in the Final Study. 

D. TASK 4 REPORTS 

The Contractor shall prepare and submit a monthly Activity Report and draft components of the Study as 

tasks and chapters of the Study are completed.   

Task 4.1 Activity Report: 

Provide the ACM with a monthly Activity Report.  The Activity Report will document the progress 

through tasks, identify any issues or concerns and include the personnel classification, personnel hours 

used, as well as records to support reported activities; and will include the proposed major activities for 

the following month. 

1. Submit a monthly Activity Report to the ACM no later than the 10th calendar day of the month. If 

the tenth falls on a weekend or state holiday, the due date will roll to the next business day. 

Task 4.2 Study  
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1. Submit to the ACM components of the Study as major tasks are completed and each chapter of the 

Study as they are completed.  Each of the Contractor’s submittals will be reviewed by an Authority 

team who will comment on the submittal(s) and return the submittal(s) to the Contractor, with 

comments or approval, for inclusion in the final draft Study.  The final draft Study is due to the 

Authority within eighty (80) days from date of contract execution.  The Authority Team will work 

harmoniously with the Contractor to review, comment and return the submittal(s) timely so as to 

complete the final draft Study as stated in this section. 

2. The Study shall include the availability of SB/MBE/WBE/DBE/DVBE’s willing, able and ready 

to perform work on Authority rail projects and the disparity analysis of MBE/WBE/DBE’s on 

the Authority’s contracts. 

3. Study to contain the information listed in the “Final Study” section 4.3. 

4. Collaborate with the Authority to address any comments or questions posed by the FRA or United 

States Department of Transportation (USDOT) with regard to the Study by incorporating any 

additional information or provide clarification.  The Authority will be the sole individual to 

communicate, in writing or orally with FRA or USDOT regarding this project. 

Task 4.3 Submission of Final Study and Contents 

1. Submit the Final Study to the Authority within one hundred (100) days from the date of execution 

of the contract.   

a) The Final Study shall incorporate all previously reviewed and approved Chapter sections as 

directed by the ACM. 

2. Include recommendations for improving the Authority’s current SB/DBE Program.  

3. Identify pertinent Study activities which may include, but not be limited to, undertaking interviews, 

surveys, collection of quantitative data, performing required analyses, and collection of pertinent 

anecdotal information, which shall be included in the report.  

4. Provide a description of the information considered the methodology employed to select or exclude 

information.  The weight given to the categories of information, findings, recommendations, 

spreadsheets and samples as applicable.  

5. Consider including the following sections in the report: (1) Availability of 

SB/MBE/WBE/DBE/DVBE’s; (2) Report Data Geographically; (3) Capacity; (4) Marketplace 

Conditions; (5) Utilization; (6) Disparity Analysis; and (7) Other Pertinent Information as 

applicable. 

6. Address and quantify the availability of certified and noncertified SB/DVBE/MBE/WBE/DBE 

firms and who are ready, willing and able to participate in the Authority contracts, or similarly 

related engineering and construction industries. 
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7. Address whether under-utilization of MBE/WBE/DBEs in FRA federal-aid contracts exists.   

Task 4.4 Study sections (Chapters).  

The final Study should contain sections and Chapters that address: 

A. Executive Summary 

B. Table of Contents 

C. Introduction/Background 

D. Regulatory Framework Analysis – setting forth any guidance derived from applicable 

statues, regulations and relevant cases with citations to sources relied on 

E. Methodology—pertinent methodologies used for the availability and disparity, public 

participation, anecdotal findings and assumptions made for each major component of the 

Study.  

F. Analysis of SB/MBE/WBE/DBE/DVBE’s Availability –  

G. Utilization and Disparity Analysis 

H.  Definition Section – (optional) 

I. Program Recommendations 

J. Appendices 

Task 4.5 Final Study Submittal  

Provide ten (10) hard copies of the final Study and one compact disc which contains the Study in a 

version that the Authority may edit the contents in Microsoft Word, Excel or another pre-agreed 

computer software as directed by the ACM.   Provide all Study materials, on a compact disk, in a 

computer software version as directed by the ACM, at the end of the contract period or sooner as 

requested by the Authority.   

E. TASK 5:   STUDY REPORT TECHNICAL ASSISTANCE:  

Through the entire contract period, the Contractor shall provide staff as technical assistance to the 

Authority; to participate in meetings (in person and or teleconference), address questions and concerns, 

make presentations, prepare correspondence and review documents relevant to the 

Availability/Disparity Study report.   

Task 5.1:  Technical Assistance 

1. Provide Availability/Disparity Study technical assistance as requested by the ACM to include 

assisting the Authority to respond to written and oral questions from the Authority Board, FRA, 

USDOT, public, and other entities, regarding the Study project, progress, findings, final Study, 

recommendations, data analysis, etc. 

2. As requested by the ACM, prepare correspondence, information for presentations, talking points 

and other technical assistance tasks as needed.   
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F. SCHEDULE OF KEY TASK DELIVERABLES AND DATES  

Tasks 1, 3 and 4 shall be completed within 80 business days from date of contract execution.  The 

contract period is twelve (12) months from the date of final contract execution. 

Task Event/Deliverable 

 Due Date Based on Estimated Start 

Date of August 22, 2013 

1 Complete and submit Final Availability and 

Disparity Study 

No later than December 6, 2013 

3 Hold up to 5 Public Participation Meetings from 

Sacramento to Southern California 
No later than September 30, 2013 

4.2 Submit Draft Study to Authority, including anecdotal 

comments from public participation meetings; for 

comment/revision.  Contractor must submit Study 

sections and major tasks deliverables as described in 

Task 4.2 with the goal to complete a draft Study by 

due date as described herein. 

November 15, 2013 

4.3-

4.4 

Submit Final Study to Authority 
December 6, 2013 

5-

5.1 

Assist Authority-- responses/letters, 

questions/technical assistance as requested. 

START DATE to 2014 (approximately 

August 21, 2014) Contract Termination 

 

  

IV. Proposal Format 

ABOUT THIS SECTION 

This section explains how the proposals will be evaluated.  It describes the evaluation stages and scoring 

of all proposals.  A Proposer’s technical proposal will be evaluated and scored based on its responsiveness 

to the information requested in this RFP. 

The entire evaluation process from receipt of proposals to the posting of the Notice of Proposed Award is 

confidential.  This information shall become public record upon the execution of the contract.  

PROPOSAL EVALUATION 

To review and evaluate all proposals, the Authority will organize an Evaluation Committee. The identity 

of the evaluators will be kept confidential during the selection process.  The Authority reserves the right 

to solicit technical input from other internal and external sources.  This technical input will be utilized by 

the Evaluation Committee during the evaluation of the proposals.  

The Technical Evaluation will only be used to determine the qualifying Proposers.  Once the Technical 

Evaluation has been completed, only the cost proposals from the qualifying Proposers will be opened. The 

final award will be based upon the lowest cost proposal.   
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REQUIRED FORMAT FOR A PROPOSAL 

All proposals submitted under this RFP must be typed or printed using Times New Roman 11-point font, 

singled-spaced and a blank line between paragraphs.  Pages must be numbered and sections titled and 

printed back-to-back.   

NUMBER OF COPIES 

Proposers must submit an original and six (6) hard copies of the Technical Response (Volume 1) and Cost 

Proposal (Volume 2).  The Cost Proposal shall be submitted in a separate sealed envelope. 

Proposers must submit one (1) electronic proposal on Compact Disc.  Electronic files must be in 

Microsoft Word (2010 .docx or .doc format) and Excel Office Suite formats.  Electronic files submitted 

via e-mail will not be accepted. 

PACKAGING AND LABELING 

The original and copies of each volume must be labeled "Request for Proposal HSR….", and include the 

title of the proposal. 

Include the following label information and deliver your proposal in a sealed package to: 

Person’s Name, Phone # 

Company/Firm Name 

Street Address 

City, State, Zip Code 

FAX # 

 

 RFP #HSR12-38 

California High Speed Rail Authority 

Contracts Office 

770 L Street, Suite 800 

Sacramento, California  95814 

 

PREFERRED METHOD FOR DELIVERY 

A Proposer may deliver a proposal by: 

A. U. S. Mail 

B. Personally 

C. Courier Service 

Proposals must be received no later than 4:00 p.m. (PDT), to the High-Speed Rail Authority during 

normal business hours and prior to the date and time [4:00 p.m. (PDT)] specified in this RFP.  In 

accordance with Public Contract Code 10344, proposals received after the specified date and time are 

considered late and will not be accepted. There are no exceptions to this law.  Postmark dates of 

mailing, E-mail and facsimile (FAX) transmissions are not accepted under any circumstances and are not 

acceptable toward meeting the submission deadline for proposal delivery.  
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TECHNICAL RESPONSE 

Table of Contents 

Each Proposal shall include a Table of Contents, and corresponding page numbers. 

Work Plan and Work Schedule 

Each Proposal shall contain a work plan and/or work schedule for each task based on an estimated start 

date of August 22, 2013.  Identify each major task, necessary sub-task, and/or specific milestones by 

which progress is assured and payments can be made. The work plan or schedule shall specify the days 

for each task, staff resources for each task, and estimated hours to accomplish each task.  The Proposal 

shall contain an overall description of the techniques, approaches, and methods to be used in performing 

the services.  The Authority will consider the proposed work plan or schedule to be preliminary and 

subject to modification with the approval of the ACM. 

Management and Project Personnel 

The Proposal shall designate, by name, the Program Manager and list the key personnel who will be 

working on the Study.  If the Program Manager has additional assignments, provide an explanation on 

how the Program Manager will manage his/her time among competing projects.   

Include the titles, qualifications, a summary of similar work or studies performed, a brief resume for key 

personnel, a statement indicating how many hours or percentage of time each professional will be 

assigned to the Contract and what tasks each professional will perform.  The selected key personnel shall 

include, at a minimum, the following classifications titles or equivalent: 

A. Program Manager 

B. Staff Assistant 

C. Technical Staff 

The Contractor shall not cause members of the project team to be substituted without prior written 

approval of the ACM. 

Subcontractors 

If subcontractors are to be used, the proposal must include a description of each firm and the work to be 

done by each subcontractor.  No work shall be subcontracted unless listed in the proposal.  The Proposal 

must include the titles, qualifications, a summary of similar work or studies performed, a brief resume for 

key personnel, a statement indicating how many hours or percentage of time each professional will be 

assigned to the Contract and which tasks each professional will perform under this Contract.   

The cost of the subcontract work is to be itemized in the Cost Proposal as described in the section entitled 

Cost Proposal Requirements.  

The Contractor must obtain the advance written approval of the ACM before substituting subcontractors. 



Business Market Availability and Disparity Study 

HSR 12-38 

Page 18 of 86 

 

 

Required Administrative Forms 

Each Proposer must complete and include the following forms with their proposal: 

A. Contractor Status Form, Attachment 1 

B. Darfur Contracting Act form, Attachment 2 

C. Iran Contracting Act, Attachment 3 

D. Contractor Certification Clauses, Attachment 4 

E. Client References, Attachment 5 

F. Small Business Certification, Attachment 6 

 

Previous Availability/Disparity Studies Projects 

The Proposer’s team shall have conducted a minimum of five (5) Availability/Disparity studies that 

included 49 CFR Part 26 as a component.  The Proposer may meet this factor with one or more of the 

Proposer’s key team members, which may include its subcontractor(s) past experience.  

The information provided will be confirmed with the client references provided in Attachment 5. 

Client References 

Proposer must provide three (3) references for Availability/Disparity Study projects for which the services 

were provided, the name of the client for whom services were provided, the name of and a brief 

description of clients’ availability/disparity study, location of the study, and overall size of the study.  The 

Proposer may meet this factor with one or more of the Proposer’s key team members, which may include 

its subcontractor(s) client references. 

V. Notice of Proposed Award 

NOTICE OF PROPOSED AWARD 

The Authority will post a “Notice of Proposed Award” at the Authority’s headquarters in Sacramento, and 

on the Bid Sync Web Site within five (5) business days after the selection of a contractor has been 

completed. 

1. Scoring Scale 

The proposals will be ranked by an Evaluation Committee.     

2. Bid Sheet 

Please complete Exhibit B, Attachment I, Page 58. 
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0 Points  Is not in substantial accord with the RFP requirements. 

1-3 
 The proposal is unclear, does not demonstrate sufficient knowledge/understanding of 

the tasks and lacks sufficient detail as to how major tasks will be accomplished. 

4-6 

 The Proposal states requirements, but demonstrates only a minimum 

knowledge/understanding of tasks and  a minimum detail as to how the major tasks 

will be accomplished   

7-8 
 Satisfies the minimum requirements and demonstrates a general knowledge of the 

tasks and provides specifics as to how the tasks will be accomplished. 

9-10 

 Exceeds the minimum requirements and demonstrates an in-depth knowledge of the 

tasks. Proposal specifically describes how the major tasks will be accomplished in a 

superior manner both quantitatively and qualitatively. 

 

MINIMUM QUALIFICATIONS 

All minimum qualifications must be met and demonstrated in order for a proposal to be scored. Proposers 

not meeting or demonstrating compliance with each and every minimum qualification will be eliminated 

and will not have their proposal scored. For each of the qualifications listed below, Proposers’ must 

supply written documentation to demonstrate meeting the qualification.  Include, as appropriate, 

supporting documents, program information, client names, dates and current contact information. 

A passing score of 60 out of 70 available technical points is required to proceed to the Cost Proposal 

Opening.    

LABOR COSTS 

Labor hourly rates include all overhead expenses.  Overhead expenses include, but are not limited to 

clerical and administrative personnel, fringe benefits, photocopying, supplies, postage, overnight mail 

delivery fees, telephone, taxes, and all other expenses necessary for accomplishing the Scope of Work.   

NOTE:  The cost information provided will not be kept confidential. 

The cost information will become a part of the final contract.  The entire term of the contract and 

projected rate increases must be considered when preparing the budget.  The rates bid are considered 

capped and shall not change during the term of the contract.  The Contractor shall only be reimbursed for 

their actual rates up to these rate caps. 

EQUIPMENT 

The purchase of equipment is not allowed under the resulting contract. The Contractor(s) and all 

subcontractors are expected to have all the necessary equipment to provide the services in the scope of 

work. 
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VI. Administration 

IMPORTANT ADMINISTRATIVE DETAILS 

Cost of Developing Proposal 

The Proposer is responsible for the cost of developing a proposal, and this cost cannot be charged to the 

State. 

Errors 

If a Proposer discovers any ambiguity, conflict, discrepancy, omission, or other error in the RFP, the 

Proposer shall immediately notify the Authority of such error in writing and request modification or 

clarification of the document.  The Authority shall not be responsible for failure to correct errors. 

Confidential Information 

The Authority will not accept or retain any Proposals that are marked confidential in their entirety and 

Proposers are strongly discouraged from requesting confidential treatment for any of the information 

contained in a submittal. 

Darfur Contracting Act of 2008 

Effective January 1, 2009, all Requests for Proposals (RFP) must address the requirements of the Darfur 

Contracting Act of 2008 (Act).  (Public Contract Code sections 10475, et seq.; Stats. 2008, Ch. 272).  The 

Act was passed by the California Legislature and signed into law by the Governor to preclude State 

agencies generally from contracting with “scrutinized” companies that do business in the African nation 

of Sudan (of which the Darfur region is a part), for the reasons described in Public Contract Code, Section 

10475. 

A scrutinized company is a company doing business in Sudan as defined in Public Contract Code section 

10476.  Scrutinized companies are ineligible to, and cannot, bid on or submit a proposal for a contract 

with a State agency for goods or services (Public Contract Code section 10477(a)). 

Therefore, Public Contract Code section 10478 (a) requires a company that currently has, or within the 

previous three years has had business activities or other operations outside of the United States to certify 

that it is not a “scrutinized” company when it submits a bid or proposal to a State agency (see #1 on 

Attachment 2).   

A scrutinized company may, however, submit a bid or proposal for a contract with a State agency for 

goods or services if the company first obtains permission from the Department of General Services (DGS) 

according to the criteria set forth in Public Contract Code, Section 10477(b) (see #2 on Attachment 2). 
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IRAN CONTRACTING ACT 

Section 2200 et seq. of the California Public Contract Code prohibits a person from submitting a proposal 

for a contract with a public entity for goods and services of $1,000,000 or more if that person is identified 

on a list created by the Department of General Services (DGS) pursuant to Section 2203(b) of the 

California Public Contract Code. The list will include persons providing goods or services of $20,000,000 

or more in the energy sector of Iran and financial institutions that extend $20,000,000 or more in credit to 

a person that will use the credit to provide goods or services in the energy sector in Iran. DGS is required 

to provide notification to each person that it intends to include on the list at least 90 days before adding 

the person to the list.  

TAX DELINQUENT STATUS VERIFICATION  

Effective July 1, 2012 Public Contract Code 10295.4, requires State agencies to verify the tax delinquent 

status of Proposers responding to State solicitations.   

At the time of bid evaluation, prior to contract award and execution, the Authority shall verify all 

Proposers and identified subcontractors as not listed as tax delinquent by the Franchise Tax Board and the 

Board of Equalization.  Any Proposer or subcontractor listed as tax delinquent shall result in a bid 

rejection and shall not be considered for contract award.  Proposers wanting further clarification can refer 

to the statute above or to the web sites listed below for additional information.  

Board of Equalization – Top 500 Sales Tax and Use Delinquencies 

http://www.boe.ca.gov/cgi-bin/deliq.cgi 

Franchise Tax Board – Top 500 Delinquent Tax Payers 

https://www.ftb.ca.gov/aboutFTB/Delinquent_Taxpayers.shtml 

ECONOMIC INCENTIVE PROGRAMS   

Proposers may be eligible for additional preferences when their place of business is located within certain 

economic regions and when they hire persons living and working within those economic regions.  Please 

access the following links to read information about these economic incentive programs.  

A. Target Area Contract Preference Act: (TACPA) 

http://www.documents.dgs.ca.gov/osp/pdf/std830.pdf 

B. Enterprise Zone Act (EZA) 

http://www.documents.dgs.ca.gov/osp/pdf/std831.pdf 

C. Local Area Military Base Recovery Act (LAMBRA) 

http://www.documents.dgs.ca.gov/osp/pdf/std832.pdf 

 

Interested Proposers are advised to contact the Department of General Services, Dispute Resolution and 

Preference Programs at:  http://www.dgs.ca.gov/pd/Programs/DisputeResolution.aspx 

 

http://www.leginfo.ca.gov/cgi-bin/displaycode?section=pcc&group=10001-11000&file=10295-10299
http://www.boe.ca.gov/cgi-bin/deliq.cgi
https://www.ftb.ca.gov/aboutFTB/Delinquent_Taxpayers.shtml
http://www.documents.dgs.ca.gov/osp/pdf/std830.pdf
http://www.documents.dgs.ca.gov/osp/pdf/std831.pdf
http://www.documents.dgs.ca.gov/osp/pdf/std832.pdf
http://www.dgs.ca.gov/pd/Programs/DisputeResolution.aspx
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You may also contact DGS/Procurement Division by calling or mailing to the following: 

Telephone or Fax: 

(800) 559-5529 

(916) 375-4400 

FAX: (916) 375-4613 

Mail: 

Department of General Services 

Procurement Division 

707 Third Street, 2nd Floor 

West Sacramento, CA 95605 

LOSS LEADER 

Per Public Contract Code, Section 10302, (b) (1) "It is unlawful for any person engaged in business within 

this state to sell or use any article or product as a ‘loss leader’ as defined in Section 17030 of the Business 

and Professions Code." 

STANDARD CONDITIONS OF SERVICE 

Service(s) shall not commence until the Contract is fully executed and all approvals have been 

obtained. 

All performance under the Contract shall be completed on or before the termination date of the 

Contract unless this Contract is amended to extend the term. 

No oral understanding or contract shall be binding on either party. 

CERTIFIED SMALL BUSINESS ENTERPRISE 

Pursuant to the Authority’s Small Business Policy established in accordance with the Title VI of the Civil 

Rights Act of 1964 and related statutes, Executive Order S-02-06, Military and Veterans Code 999 and Best 

Practices of Title 49 Code of Federal Regulations, Part 26 “Participation by Disadvantaged Business 

Enterprises in the Department of Transportation Assistance Programs,” Small Business, including 

Disadvantaged Business Enterprises (DBEs), Disabled Veterans Business Enterprises (DVBE's), and 

Microbusinesses (MB's) (collectively, “Small Business” or “SB's”) are to be provided fair and equitable 

access and the maximum practicable opportunities to participate in all phases of the Authority’s contracting 

process. 

The Authority is committed to and has given its assurance to its funding partners that it will develop and 

implement a Small and Disadvantaged Business Enterprise Program.  

More detailed information regarding the Authority’s Small and Disadvantaged Business Enterprise 

Program is located on the Authority’s website: 

http:www.hsr.ca.gov/Programs/Small_Business/index.html 

To maximize SB participation, for this procurement, the Authority is using the Small Business Option of 

procurement.  
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Equal Employment Opportunity and Nondiscrimination 

The Proposer will be required to follow State and Federal Equal Employment Opportunity and 

Nondiscrimination laws and regulations. 

The Proposer shall not discriminate against any employee or applicant for employment, or harass or allow 

harassment of any employee because of race, religion, color, ethnicity, gender, disability, sex, age or 

national origin.  The Proposer shall ensure that applicants are employed, and that employees are treated 

during their employment, without regard to their race, religion, color, ethnicity, gender, disability, sex, 

age or national origin.  Such actions shall include, but are not limited to, the following: employment, 

upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay 

or other forms of compensation; and selection for training, including apprenticeship. 

The Proposers are also more specifically advised that the Contractor must comply with Section 1735 of 

the California Labor Code, which reads as follows; 

“A contractor shall not discriminate in the employment of persons upon public works on any 

basis listed in subdivision (a) of Section 12940 and 12926.1 of the Government Code, except 

as otherwise provided in Section 12940 of the Government Code.  Every contractor for public 

works who violates this section is subject to all the penalties imposed for a violation of this 

chapter.” 

RFP CANCELLATION AND AMENDMENTS 

If it is in the State’s best interest, the Authority reserves the right to do any of the following: 

A. Cancel this RFP; 

B. Revise RFP submittal date and schedule; 

C. Revise the amount of funds available under this RFP; 

D. Amend this RFP as needed; or 

E. Reject any or all Proposals received in response to this RFP. 

If the RFP is amended, the Authority will post an addendum on BidSync and email all parties who 

previously requested the RFP.  Modifications or clarifications will be given by written notice, and posted 

on BidSync to all parties who requested the RFP, without divulging the source of the request for 

clarification. 

Contract Amendment 

This Contract may be amended to make changes, including without limitation: additional funds, 

additional time, additional or modified tasks, and additional or modified terms.  Amendments may be 

made without competitively bidding, so long as the amendment is exempt from competitive bidding 

pursuant to Public Contract Code, Section 10335, Government Code, Section 11010.5 and the State 

Contracting Manual. 
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Modifying or Withdrawal of Proposal 

A Proposer may, by letter to the Contact Person at the Authority, withdraw or modify a submitted 

Proposal before the deadline to submit proposals.  Proposals cannot be changed after that date and 

time.  A Proposal cannot be “timed” to expire on a specific date.  For example, a statement such as the 

following is non-responsive to the RFP:  “This proposal and the cost estimate are valid for sixty (60) 

days.” 

IMMATERIAL DEFECT 

The Authority may waive any immaterial defect or deviation contained in a Proposer’s proposal.  The 

Authority’s waiver shall in no way modify the proposal or excuse the successful Proposer from full 

compliance. 

PAYEE DATA RECORD 

The Contractor awarded this Contract must have completed and submitted form STD 204, Payee 

Data Record, to determine if the Contractor is subject to an eight point eighty-four percent 

(8.84%) State Income Tax withholding pursuant to California Revenue and Taxation Code 

Sections 18662, 18805, and 26131. 

No payment shall be made unless the Payee Data Record form has been completed and 

returned to the Authority and approved by the Authority. 

DISPOSITION OF PROPOSER’S DOCUMENTS 

Upon cost proposal opening, all documents submitted in response to this RFP shall become the property 

of the Authority and shall be regarded as public records under the California Public Records Act 

(Government Code Section 6250 et seq.) and are subject to review by the public. 

CONTRACT REQUIREMENTS 

The Notice of Proposed Awards (NOPA) will be posted for five (5) working days at the Authority’s 

headquarters in Sacramento, and on the Authority’s web site. In addition, each Proposer under this 

solicitation will be emailed a copy of the NOPA for this solicitation. 

The Authority will not consider any changes to the Contract “terms and conditions” contained in this 

RFP. If, for any reason, a successful Proposer does not sign the Contract documents within the time 

allotted, the Authority may eliminate that Proposal from its award list and select the next lowest cost 

Proposal for funding from the order of eligible proposals under the Solicitation. 

The content of this RFP shall be incorporated by reference into the final contract. See the sample Contract 

terms and conditions included in this RFP, page 46. 
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Maintain Software Compatibility 

Software must be compatible with the Authority’s software.  This means ensuring capability in MS Office 

programs for PC-type computers or other appropriate task-dependent formats for desktop publishing.  MS 

Office programs include MS Word, Access, and Excel.  If the Authority’s standards change, the Prime 

Contractor shall ensure compatibility with the new standard(s).  In some of the Task Order’s, it may be 

necessary to provide information to the Authority in a format that is not compatible.  If this is the case, 

request exemptions to the electronic file format in writing at least 30 days before the deliverable is 

submitted. 

No Contract Until Signed and Approved 

No contract between the Authority and the successful Proposer is in effect until the contract is signed by 

the Contractor, the Authority, and approved by the Department of General Services, Office of Legal 

Services. 

Audit 

The Bureau of State Audits and the Authority may audit a Contract awarded under this RFP up to a period 

of three years after the final payment or termination of the Contract. 

Unsuccessful Proposals 

After the Notice of Proposed Award is posted, each unsuccessful Proposer may request a debriefing 

meeting with the Authority Contracts Office.  The meeting shall be requested within five (5) business 

days from the date that the Notice of Proposed Award.  The debriefing meeting is an opportunity for an 

unsuccessful Proposer to learn why their particular proposal was not successful and may provide insight 

to improving proposal preparation for future solicitations. 

Contract Payments and Invoicing 

Payments will be made on a reimbursement basis, after the recipient submits the appropriate report and 

invoice(s) to the Authority by the 10
th
 of the month. 

Five percent (5%) of the contract amount will be withheld as retention until the contract period ends and 

the Authority’s Contract Manager determines the Project has been satisfactorily completed.  The 

Authority will withhold five percent (5%) from each invoice throughout the contract period, and then the 

Contractor will submit a retention invoice once all contract deliverables have been satisfactorily 

completed. 

All invoices must be submitted with a completed payment request form, as specified by the Authority, and 

accompanied by all backup documentation.  The backup documentation must include copies of paid 

invoices and receipts detailing specific purchases, the services produced, and personnel time records 

where appropriate. 

Authority staff must approve all invoices.  Such approval is subject to the Contractor’s acceptable 

submittal of the required progress reports, other specified products, and the appropriateness of the 

invoiced expenses under the contract. 
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PROPOSERS’ ADMONISHMENT 

This RFP contains the instructions governing the requirements for a firm quotation to be submitted by 

interested Proposers, the format in which the technical information is to be submitted, the material to be 

included, the requirements which must be met to be eligible for consideration, and Proposer 

responsibilities.  Proposers must take the responsibility to read the RFP in its entirety, ask appropriate 

questions in a timely manner, submit all required responses in a complete manner by the required date and 

time, make sure that all procedures and requirements of the RFP are followed and appropriately 

addressed. 

GROUNDS TO REJECT A PROPOSAL 

A Proposal shall be considered non-responsive if: 

A. The bid proposal is missing any of the required documents as stated in the RFP by the date and time 

listed herein.  

B. It is received after the exact time and date set for receipt of Proposal’s pursuant to Public Contract 

Code, Section 10344. 

C. It is considered non-responsive to the Small Business participation requirements. 

D. It is lacking properly executed Certification Clauses. 

E. It is lacking a properly executed Darfur Contracting Act. 

F. It contains false or intentionally misleading statements or references which do not support an attribute 

or condition contended by the Proposer. 

G. The Proposal is intended to erroneously and fallaciously mislead the State in its evaluation of the 

Proposal and the attribute, condition, or capability is a requirement of this RFP. 

H. There is a conflict of interest as contained in Public Contract Code Sections 10410-10412, 10365.5, or 

the Authority’s Organizational Conflict of Interest Policy.  

I. The Proposer is seeking confidentiality of its proposal or of its contents. 

J. The proposal is timed to expire on a specific date. 

K. It is not prepared in the mandatory format described. 

L. It is unsigned. 

M. The firm or individual has submitted multiple proposals this RFP. 

N. It does not literally comply or contains caveats that conflict with the RFP and the variation or 

deviation is not material, or it is otherwise non-responsive. 

O. A negative evaluation (STD204) has been filed with the Department of General Services Office 

(DGS) of Legal Services.  
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PROTEST PROCEDURES 

A Proposer may file a protest against the proposed awarding of a contract.  Once a protest has been filed, 

the proposed contract will not be awarded until either the protest is withdrawn, the Authority cancels the 

RFP or DGS decides the matter. 

Please note the following: 

A. A protest is limited to the grounds contained in the California Public Contract Code Section 10345. 

B. During the five (5) working days that the NOPA is posted, protests must be filed with the DGS 

Office of Legal Services and the Authority Contracts Office. 

C. Within five (5) days after filing the protest, the protesting Proposer must file with the DGS and the 

Authority Contracts Office a full and complete written statement specifying the grounds for the 

protest if the original protest did not contain the complete protest grounds. 

D. If the protest is not withdrawn or the solicitation is not canceled, DGS will decide the matter.  There 

may be a formal hearing conducted by a DGS hearing officer or there may be briefs prepared by the 

Proposer and the Authority for the DGS hearing officer consideration. 
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VII. ARRA SPECIFIC IMPORTANT INFORMATION 

ARRA-FUNDED PROJECT 

Funding for this contract has been provided through the American Recovery and Reinvestment Act (ARRA) 

of 2009, Pub L. 111-5.  All contractors, including both prime and subcontractors, are subject to audit by 

appropriate federal or State of California (State) entities.  The State has the right to cancel, terminate, or 

suspend the contract if any contractor or subcontractor fails to comply with the reporting and operational 

requirements contained herein. 

ENFORCEABILITY 

Contractor agrees that if Contractor or one of its subcontractors fails to comply with all applicable federal 

and State requirements governing the use of ARRA funds, the State may withhold or suspend, in whole or 

in part, funds awarded under the program, or recover misspent funds following an audit.  This provision is 

in addition to all other remedies available to the State under all applicable State and federal laws. 

PROHIBITION ON USE OF ARRA FUNDS 

Contractor agrees in accordance with ARRA, Provision 1604, that none of the funds made available under 

this contract may be used for any casino or other gambling establishment, aquarium, zoo, golf course, or 

swimming pools. 

WAGE RATE REQUIREMENTS 

The Contractor assures that it and its sub-recipients shall fully comply with ARRA, Provision 1606, and 49 

U.S.C. § 24405(c)(2), and notwithstanding any other provision of law and in a manner consistent with other 

provisions of ARRA, all laborers and mechanics employed by contractors and subcontractors on projects 

funded directly by, or assisted in whole or in part by, and through the federal government pursuant to 

ARRA shall be paid wages at rates not less than those prevailing on projects of a character similar in the 

locality as determined by the United States Secretary of labor in accordance with Subchapter IV of 40 

U.S.C. chapter 31 (Davis-Bacon Act).  It is understood that the Secretary of Labor has the authority and 

functions set forth in Reorganization Plan Numbered 14 or 1950 (64 Sta. 1267; 5 U.S.C. App.) and Section 

3145 of Title 40, United States Code.  For project components that use or would use rights-of-way owned 

by a railroad, the Grantee shall comply with the provisions of 49 U.S.C. § 24405(c)(2), with respect to the 

payment of prevailing wages consistent with the provisions of 49 U.S.C. § 24312. For these purposes, 

wages in collective bargaining contracts negotiated under the Railway Labor Act are deemed to comply 

with Davis-Bacon Act requirements.  For project components that do not use or would not use rights-of-way 

owned by a railroad, the Grantee will comply with the provisions of 40 U.S.C. § 3141 et seq. 

INSPECTION OF RECORDS 

In accordance with ARRA Sections 902, 1514, and 1515, Contractor agrees that it shall permit the State of 

California, the United States Comptroller General or its representative, or the appropriate Inspector General 

appointed under Section 3 or 8G of the United States Inspector General Act of 1978 or its representative to 

perform the following: 

A. Examine any records that directly pertain to, and involve transactions relating to, this contract; and 
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B. Interview any officer or employee of the Contractor or any of its subcontractors regarding the activities 

funded with funds appropriated or otherwise made available by the ARRA. 

Contractor shall include this provision in all of the contractor’s contracts with its subcontractors from whom 

the contractor acquires goods or services in its execution of the ARRA-funded work. 

WHISTLEBLOWER PROTECTION 

Contractor agrees that both it and its subcontractors shall comply with Section 1553 of the ARRA, which 

prohibits all non-federal Contractors, including the State, and all contractors of the State, from discharging, 

demoting or otherwise discriminating against an employee for disclosures by the employee that the 

employee reasonably believes are evidence of any of the following: 

A. Gross mismanagement of a contract relating to ARRA funds 

B. A gross waste of ARRA funds 

C. A substantial and specific danger to public health or safety related to the implementation or use of 

ARRA funds 

D. An abuse of authority related to implementation or use of ARRA funds 

E. A violation of law, rule, or regulation related to an agency contract (including the competition for or 

negotiation of a contract) awarded or issued relating to ARRA funds. 

Contractor agrees that it and its subcontractors shall post notice of the rights and remedies available to 

employees under Section 1553 of Title XV of Division A of the ARRA. 

FALSE CLAIMS ACT 

Contractor agrees that it shall promptly notify the Authority and shall refer to an appropriate federal 

inspector general any credible evidence that a principal, employee, agent, subcontractor or other person has 

committed a false claim under the False Claims Act or has committed a criminal or civil violation of laws 

pertaining to fraud, conflict of interest, bribery, gratuity, or similar misconduct involving ARRA funds. 

REPORTING REQUIREMENTS 

Pursuant to Section 1512(c) of the ARRA, in order for State agencies receiving ARRA funds to prepare the 

required reports, Contractor agrees to provide the Authority’s, Marcos Hernandez at 770 L Street, Suite 

800, Sacramento, CA 95814, with the following information on a quarterly basis: 

A. The total amount of ARRA funds received by Contractor during the Reporting Period; 

B. The amount of ARRA funds that were expended or obligated during the Reporting Period; 

C. A detailed list of all projects or activities for which ARRA funds were expended or obligated, including 

the following: 

1. The name of the project or activity; 
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2. A description of the project or activity; 

3. An evaluation of the completion status of the project or activity; and, 

4. An estimate of the number of jobs that were either created or retained or both by the project or 

activity. 

D. For any contracts equal to or greater than $25,000, the following information must be included: 

1. The name of the entity receiving the contract; 

2. The amount of the contract; 

3. The transaction type; 

4. The North American Industry classification System (NAICSO code or Catalog of Federal 

Domestic Assistance (CFDA) number; 

5. The Program source; 

6. An award title descriptive of the purpose of each funding action; 

7. The location of the entity receiving the contract; 

8. The primary location of the contract, including the city, state, congressional district, and country; 

9. The DUNS number, or name and zip code for the entity headquarters; 

10. A unique identifier of the entity receiving the contract and the parent entity of Contractor, should 

the entity be owned by another; and, 

11. The names and total compensation of the five (5) most highly compensated officers of the company 

if it receiving all of the following: 

a)    80 percent or more of its annual gross revenues in Federal awards; 

b) $25 million or more in annual gross revenue from Federal awards; and, 

c)    If the public does not have access to information about the compensation of senior 

executives through periodic reports filed under Section 13(a) or 15(d) of the Securities 

Exchange Act of 1934 or Section 6104 of Internal Revenue Code of 1986. 

E. For any contracts of less than $25,000 or to individuals, the information required above may be reported 

in the aggregate and requires the certification of an authorized officer of the Contractor that the 

information contained in the report is accurate; 

F. Any other information reasonably requested by the State of California or required by State or federal 

law or regulation. 
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Standard data elements and federal instructions for use in complying with reporting requirements under 

Section 1512 of the ARRA, were published in the Federal Register on April 1, 2009 [74 FR 14824], and 

available online at http://www.federalreporting.gov    

  

http://www.federalreporting.gov/
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VIII SAMPLE EVALUATION DOCUMENTS  

Criteria for Evaluation of Consultant Technical Proposals 

Technical Proposal Evaluation   Possible Points 

Proposer:    70 

    

I. CLARITY AND ORGANIZATION OF PROPOSAL RESPONSE --5 POSSIBLE POINTS 

The Extent to Which: Possible Points Score Consensus Determination 

1. The proposal is well-organized, 

well-written, and complete.   

And 

The proposal is in a logical flow 

5 

    

  

II. CONTRACTOR'S UNDERSTANDING OF THE AUTHORITY'S REQUEST -- 

5 POSSIBLE POINTS 

The Extent to Which: Possible Points Score Consensus Determination 

1. The Proposer demonstrates an 

understanding of the breadth and 

depth of the scope of work 
5 

    

III. CONTRACTOR'S APPROACH TO TECHNICAL WORK -- 20 POSSIBLE POINTS 

The Extent to Which: Possible Points Score Consensus Determination 

1.  Research Methodology: 

The Proposer presents a sound 

approach for accomplishing the 

objectives of the proposal that 

meet 49 CFR, Part 26. 

10 

    

2. Project Requirements: 

The Proposer Presents a sound 

approach to identify and respond 

to key major points of 49 CFR, 

Part 26 in reference to court 

decisions and identified 

Authority issues. 

10 

    

IV. CONTRACTOR'S APPROACH TO PROJECT MANAGEMENT -- 10 POSSIBLE 

POINTS 

The Extent to Which: Possible Points Score Consensus Determination 

1. Research Methodology: 

The Proposer presents a sound 

approach for accomplishing the 

objectives of the proposal that 

meet 49 CFR, Part 26. 

5 
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2. Project Requirements: 

The Proposer Presents a sound 

approach to identify and respond 

to key major points of 49 CFR, 

Part 26 in reference to court 

decisions and identified 

Authority issues. 

5 

    

V. CONTRACTOR'S QUALIFICATIONS & EXPERIENCE -- 10 POSSIBLE POINTS 

The Extent to Which: Possible Points Score Consensus Determination 

Internal Organization and Size 

1. Does the organization appear 

capable in size and experience to 

meet the needs and goals of the 

scope of work? 

5 

    

2. How well do the references support 

the qualifications and experience 

requirements? 
5 

    

VI. STAFF/SUBCONTRACTOR'S QUALIFICATIONS & EXPERIENCE: -- 20 POSSIBLE 

POINTS 

The Extent to Which: Possible Points Score Consensus Determination 

Contractor Team Organization 

1. Proposer provides evidence of 

experience facilitating Disparity and 

Availability Studies. 

2. Proposer provided all the relevant 

resumes of all sub-contractors and 

staff that will be assigned to the 

project. 

15 

    

3. Resumes clearly indicated 

qualifications in terms of 

experience.  
5 

    

A passing score of 60 out of 70 available technical points 

is required to proceed to the Cost Proposal Opening.   
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IX SAMPLE CONTRACT DOCUMENTS AND EXHIBITS  

BID CHECKLIST 

 

Please review the following checklist for a list of documents that must be returned with your bid package.  

Please read the California High-Speed Rail Authority’ General Terms and Conditions before signing and 

submitting your bid package.  The State does not accept alternate language from a Proposer.  A bid with 

such language shall be considered a counter proposal and shall be rejected.  The State’s General Terms and 

Conditions (GTC) are not negotiable.  Unless otherwise noted, failure to include the required documents 

shall be cause for bid rejection. 

 

DOCUMENTS REQUIRED WITH SUBMISSION OF BID 

 

 Bid Sheet (must be signed and include all pages) 

 Bid/Proposer Certification Sheet 

 Proposer References 

 Darfur Contracting Act Certification (Submit only if your company has had any business 

activities or other operations outside of the United States within the previous three years.) 

 Contractor Certification Clauses (CCC) (CCC must be submitted if not currently on file.  If 

on file, please submit a copy of the previously signed document.) 

 Copy of Contractor’s License (California Business License)  

 Copy of Contractor Key Personnel Resumes 

 SMALL BUSINESS PROGRAM 

 Current Small Business Certification from Office of Small Business and DVBE Services 

(OSDS)  

 DVBE PARTICIPATION PROGRAM  

 DVBE Declaration (Std. 843) 

 Proposer Declaration (GSPD-05-105) 

 Current DVBE Firm Certification from DGS/OSDS 

 DVBE Advocate’s Notification of Compliance (if obtained in advance from the DVBE 

Advocate)  

 ADDITIONAL STATE MANDATED PREFERENCE PROGRAMS 

 Required only when the bidding firm claims one or more of the following 

 Target Area Contract Preference Act (TACPA) (Std. 830) 

 Enterprise Zone Act (EZA) (Std. 831) 

 Local Area Military Base Recovery Act (LAMBRA) (Std. 832) 

 

DOCUMENTS REQUIRED UPON CONTRACTOR SELECTION/BID AWARD 

 

These documents are not required at the time of bid submittal; however these documents shall be 

required of the awarded firm upon contractor selection/bid award. 

 Payee Data Record (Std. 204) 

 Certificate(s) of Insurance 
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Payee Data Record
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PROPOSER REFERENCES 

 
List below three references for services performed, which are similar to the scope of work to be performed 

under this contract. 

 

REFERENCE 1 

Name of Firm 

Street Address City State Zip Code 

Contact Person Telephone Number (    ) 

Dates of Service 

Brief Description of Service Provided: 

REFERENCE 2 

Name of Firm 

Street Address City State Zip Code 

Contact Person Telephone Number (    ) 

Dates of Service 

Brief Description of Service Provided: 

REFERENCE 3 

Name of Firm 

Street Address City State Zip Code 

Contact Person Telephone Number (    ) 

Dates of Service 

Brief Description of Service Provided: 
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CONTRACTOR CERTIFICATION CLAUSES 

CCC-307  

CERTIFICATION 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly authorized to 

legally bind the prospective Contractor to the clause(s) listed below. This certification is made under the 

laws of the State of California. 

Contractor/Proposer Firm Name (Printed) 

  

Federal ID Number 

  

By (Authorized Signature) 

  

Printed Name and Title of Person Signing 

  

Date Executed Executed in the County of 

  

 

A. STATEMENT OF COMPLIANCE:  

Contractor has, unless exempted, complied with the nondiscrimination program requirements. (Gov. Code 

§12990 (a-f) and CCR, Title 2, Section 8103) (Not applicable to public entities.) 

B. DRUG-FREE WORKPLACE REQUIREMENTS:  

Contractor will comply with the requirements of the Drug-Free Workplace Act of 1990 and will provide a 

drug-free workplace by taking the following actions: 

1. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, 

possession or use of a controlled substance is prohibited and specifying actions to be taken against 

employees for violations. 

2. Establish a Drug-Free Awareness Program to inform employees about: 

a. the dangers of drug abuse in the workplace; 

b. the person's or organization's policy of maintaining a drug-free workplace; 

c. any available counseling, rehabilitation and employee assistance programs; and, 

d. penalties that may be imposed upon employees for drug abuse violations.  

3. Every employee who works on the proposed Contract will: 

a. receive a copy of the company's drug-free workplace policy statement; and, 
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b. agree to abide by the terms of the company's statement as a condition of employment on the 

Contract. 

Failure to comply with these requirements may result in suspension of payments under the Contract or 

termination of the Contract or both and Contractor may be ineligible for award of any future State contracts 

if the department determines that any of the following has occurred: the Contractor has made false 

certification, or violated the certification by failing to carry out the requirements as noted above. (Gov. 

Code §8350 et seq.)  

C. NATIONAL LABOR RELATIONS BOARD CERTIFICATION:  

Contractor certifies that no more than one (1) final unappealable finding of contempt of court by a Federal 

court has been issued against Contractor within the immediately preceding two-year period because of 

Contractor's failure to comply with an order of a Federal court, which orders Contractor to comply with an 

order of the National Labor Relations Board. (Public Contract Code §10296) (Not applicable to public 

entities.)  

D. CONTRACTS FOR LEGAL SERVICES $50,000 OR MORE- PRO BONO REQUIREMENT: Contractor 

hereby certifies that contractor will comply with the requirements of Section 6072 of the Business and 

Professions Code, effective January 1, 2003.   

Contractor agrees to make a good faith effort to provide a minimum number of hours of pro bono legal 

services during each year of the contract equal to the lessor of 30 multiplied by the number of full time 

attorneys in the firm’s offices in the State, with the number of hours prorated on an actual day basis for any 

contract period of less than a full year or 10% of its contract with the State. 

Failure to make a good faith effort may be cause for non-renewal of a state contract for legal services, and 

may be taken into account when determining the award of future contracts with the State for legal services. 

E. EXPATRIATE CORPORATIONS:   

Contractor hereby declares that it is not an expatriate corporation or subsidiary of an expatriate corporation 

within the meaning of Public Contract Code Section 10286 and 10286.1, and is eligible to contract with the 

State of California. 
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F. SWEAT-FREE CODE OF CONDUCT:   

1. All Contractors contracting for the procurement or laundering of apparel, garments or corresponding 

accessories, or the procurement of equipment, materials, or supplies, other than procurement related to a 

public works contract, declare under penalty of perjury that no apparel, garments or corresponding 

accessories, equipment, materials, or supplies furnished to the state pursuant to the contract have been 

laundered or produced in whole or in part by sweatshop labor, forced labor, convict labor, indentured 

labor under penal sanction, abusive forms of child labor or exploitation of children in sweatshop labor, 

or with the benefit of sweatshop labor, forced labor, convict labor, indentured labor under penal 

sanction, abusive forms of child labor or exploitation of children in sweatshop labor.  The contractor 

further declares under penalty of perjury that they adhere to the Sweat-free Code of Conduct as set forth 

on the California Department of Industrial Relations website located at www.dir.ca.gov, and Public 

Contract Code Section 6108. 

2. The contractor agrees to cooperate fully in providing reasonable access to the contractor’s records, 

documents, agents or employees, or premises if reasonably required by authorized officials of the 

contracting agency, the Department of Industrial Relations, or the Department of Justice to determine 

the contractor’s compliance with the requirements under paragraph (a). 

G. DOMESTIC PARTNERS:   

For contracts over $100,000 executed or amended after January 1, 2007, the contractor certifies that 

contractor is in compliance with Public Contract Code section 10295.3.  

DOING BUSINESS WITH THE STATE OF CALIFORNIA 

The following laws apply to persons or entities doing business with the State of California. 

H. CONFLICT OF INTEREST:  

Contractor needs to be aware of the following provisions regarding current or former state employees.  If 

Contractor has any questions on the status of any person rendering services or involved with the Contract, 

the awarding agency must be contacted immediately for clarification.  

Current State Employees (Pub. Contract Code §10410):  

1. No officer or employee shall engage in any employment, activity or enterprise from which the officer or 

employee receives compensation or has a financial interest and which is sponsored or funded by any 

state agency, unless the employment, activity or enterprise is required as a condition of regular state 

employment.  

2. No officer or employee shall contract on his or her own behalf as an independent contractor with any 

state agency to provide goods or services. 

http://www.dir.ca.gov/
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Former State Employees (Pub. Contract Code §10411): 

1. For the (2) two-year period from the date he or she left state employment, no former state officer or 

employee may enter into a contract in which he or she engaged in any of the negotiations, transactions, 

planning, arrangements or any part of the decision-making process relevant to the contract while 

employed in any capacity by any state agency. 

2. For the (12) twelve-month period from the date he or she left state employment, no former state officer 

or employee may enter into a contract with any state agency if he or she was employed by that state 

agency in a policy-making position in the same general subject area as the proposed contract within the 

(12) twelve-month period prior to his or her leaving state service. 

If Contractor violates any provisions of above paragraphs, such action by Contractor shall render this 

Contract void. (Public Contract Code §10420) 

Members of boards and commissions are exempt from this section if they do not receive payment other than 

payment of each meeting of the board or commission, payment for preparatory time and payment for per 

diem. (Public Contract Code §10430 (e)) 

I. LABOR CODE/WORKERS' COMPENSATION:  

Contractor needs to be aware of the provisions which require every employer to be insured against liability 

for Worker's Compensation or to undertake self-insurance in accordance with the provisions, and 

Contractor affirms to comply with such provisions before commencing the performance of the work of this 

Contract. (Labor Code Section 3700) 

J. AMERICANS WITH DISABILITIES ACT:  

Contractor assures the State that it complies with the Americans with Disabilities Act (ADA) of 1990, 

which prohibits discrimination on the basis of disability, as well as all applicable regulations and guidelines 

issued pursuant to the ADA. (42 U.S.C. 12101 et seq.) 

K. CONTRACTOR NAME CHANGE:  

An amendment is required to change the Contractor's name as listed on this Contract. Upon receipt of legal 

documentation of the name change the State will process the amendment.  Payment of invoices presented 

with a new name cannot be paid prior to approval of said amendment.  

L. CORPORATE QUALIFICATIONS TO DO BUSINESS IN CALIFORNIA:  

1. When contracts are to be performed in the state by corporations, the contracting agencies will be 

verifying that the contractor is currently qualified to do business in California in order to ensure that all 

obligations due to the state are fulfilled.   

2. "Doing business" is defined in R&TC Section 23101 as actively engaging in any transaction for the 

purpose of financial or pecuniary gain or profit.  Although there are some statutory exceptions to 

taxation, rarely will a corporate contractor performing within the state not be subject to the franchise 

tax. 
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3. Both domestic and foreign corporations (those incorporated outside of California) must be in good 

standing in order to be qualified to do business in California.  Agencies will determine whether a 

corporation is in good standing by calling the Office of the Secretary of State. 

M. RESOLUTION:  

A county, city, district, or other local public body must provide the State with a copy of a resolution, order, 

motion, or ordinance of the local governing body which by law has authority to enter into an agreement, 

authorizing execution of the agreement. 

N. AIR OR WATER POLLUTION VIOLATION:  

Under the State laws, the Contractor shall not be: (1) in violation of any order or resolution not subject to 

review promulgated by the State Air Resources Board or an air pollution control district; (2) subject to 

cease and desist order not subject to review issued pursuant to Section 13301 of the Water Code for 

violation of waste discharge requirements or discharge prohibitions; or (3) finally determined to be in 

violation of provisions of federal law relating to air or water pollution. 

O. PAYEE DATA RECORD FORM STD. 204:  

This form must be completed by all contractors that are not another state agency or other governmental 

entity. 
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EXHIBIT A 

SCOPE OF WORK 

 

 

 

A. PURPOSE 

Contractor Name (Contractor) agrees to provide to California High-Speed Rail Authority (Authority) with 

a Business Market Availability and Disparity Study (Study).  The Study will include two main 

components:  a depiction on current market availability of small businesses, disabled veteran business 

enterprises, minority-owned firms, women-owned firms in railroad, or similarly related engineering and 

construction industries; and a disparity analysis on the utilization of minority owned, women owned and 

DBE firms on Authority Professional services and construction contracts.  DBEs and socioeconomically 

disadvantaged individuals (group) as defined in the CFR Title 49, subpart A, Section 26.5.  

B. LOCATION 

The Contractor shall have limited access to the Authority’s facilities to review contract documents.  The 

primary location for the contract documents are at: 

770 L Street, Suite 800 

Sacramento, California 95814 

 

A visitor’s cubicle will be arranged by appointment to access the contract documents. 

 

The Contractor shall perform all other services for this project at the Contractor’s facility. 

 
C. CONTACT INFORMATION 

The project representatives (Contract Managers) during the term of this contract shall be: 

CALIFORNIA HIGH-SPEED RAIL AUTHORITY (CONTRACTOR  TBD) 

Name:   Robert Padilla Name: TBD 

Phone:  (559) 445-5162 Phone: TBD 

Fax:   (916) 322-0827 Fax: TBD 

Email: robert.padilla@hsr.ca.gov  Email: TBD 

Project representatives may be changed by written notice to the other party. 

D. DESCRIPTION OF SERVICES 

Contractor shall provide a depiction of current market availability of SB, DVBE, MBE, WBE and DBE 

firms who are ready, willing and able to pursue the high-speed rail project contracts.   

The Contractor shall provide an analysis on the utilization and disparity of the minority-owned firms, 

women-owned firms and DBE firms in the Authority professional services and construction contracts.  

DBEs and socioeconomically disadvantaged individuals (group) are defined in the 49 CFR Part 26, 

Section 26.5.   

mailto:robert.padilla@hsr.ca.gov
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SCOPE OF WORK 

 

 

 

The Contractor shall incorporate the availability and disparity analysis to complete an 

Availability/Disparity Study (Study).  The Study will be transmitted by the Authority to FRA.  

E. TASK 1:  AVAILABILITY AND DISPARITY ANALYSIS 

The Contractor shall provide an analysis on current market business availability of 

SB/DBE/DVBE/MBE/WBE firms in the railroad, or similarly related engineering and construction 

industries. The Contractor shall provide a disparity analysis on the utilization of MBE/WBE and DBE 

firms, in Authority Professional Services and construction contracts awarded between July 1, 2006 and 

June 30, 2013.     

Task 1.1 Analysis: 

1. Research, identify and compile data on the market availability of businesses in California, including 

DVBEs, SBs, DBEs, MBEs, WBEs, and, in railroad related industries or similarly related 

engineering and construction projects.   

2. Identify, in consultation with the Authority, the factors to be considered in determining whether 

disparities for DBE/MBE/WBE exist in the Authority’s awarded contracts the Study period. 

3. Research, identify and compile data on DVBE/SB/DBE/MBE/WBE utilization in the Authority’s 

Professional Services (including Architect and Engineering), Design-build, and construction 

contracts for the time period of July 1, 2006 to June 30, 2013.  The Contractor shall review the 

contracts in paper and electronic format at the Authority’s locations.  The Contractor shall provide 

no more than one (1) individual at the Authority’s locations at one time and shall utilize the 

available visitor’s cubicle to review the documentation.  The utilization analysis shall include 

DVBE/SB/DBE/MBE/WBE subcontract utilization at any tier on Authority awarded contracts.   

4. Identify from the utilization data, a disparity analysis on the utilization of MBE/WBE and DBE 

firms in the Authority’s professional services and construction contracts. 

Task 1.2 Guidelines, Standards, and Requirements: 

1. Apply as appropriate, 49 CFR Part 26, “U.S. Department of Transportation DBE Program,” overall 

goal setting and methodology for DBE participation. 

2. Apply as appropriate, Title VI of the Civil Rights Act of 1964 and related statutes as they apply to 

SBs.  

a. Title VI states that “Simple justice requires that public funds, to which all taxpayers of all races 

[colors, and national origins] contribute, not be spent in any fashion which encourages, 

entrenches, subsidizes or results in racial [color or national origin] discrimination.” 



Contractor 

HSR 12-38 

Page 49 of 86 

   

EXHIBIT A 

SCOPE OF WORK 

 

 

 

3. Apply the Authority’s SB/DBE Program plan. 

4. Consider using information from relevant existing transportation Availability and Disparity Studies 

that may provide the Study with more statistically sound applications for availability and disparities. 

5. Apply as appropriate the National Cooperative Highway Research Program (NCHRP) Report 644, 

Guidelines for Conducting a Disparity and Availability Study for the Federal DBE Program and 

NCHRP Synthesis 416, Implementing Race-Neutral Measures in State Disadvantaged Business 

Enterprise Programs.  These documents are available at the Transportation Research Board’s 

website www.trb.org/Main/Home.aspx. 

Task 1.3 Methodology: 

The Contractor shall:  

1. Describe the overall approach to the work, specific techniques that will be used and specific 

administrative and operational management expertise that will be employed. 

2. Detail the methodology used to determine SB/MBE/WBE/DBE/DVBE availability. 

3. Detail the methodology to be used to determine disparity, if any, in the utilization of 

MBE/WBE/DBE in the Authority’s Professional and construction awarded contracts. 

F. TASK 2:  CONTRACTOR MEETINGS 

The Contractor shall: 

1. Meet with the Authority ACM and/or Executive Management Team in person in Sacramento up to 

nine (9) times during the term of this Contract, on dates as determined by the Authority. 

2. Attend a kick-off meeting, with the Authority Contract Manager (ACM), in Sacramento to be 

scheduled within one week of the full execution of this Contract. 

3. Assist in the preparation of Authority’s Board of Directors (Board) meeting materials related to the 

Study.  Be available to attend and or present at a minimum of three (3) Authority Board meetings, 

as determined by the Authority. 

4. Meet with the ACM a minimum of once every two weeks to provide project progress reports, 

identify concerns and issues that may impact the project delivery schedule.  The meetings may be 

held telephonically as determined by the ACM. 

http://www.trb.org/Main/Home.aspx
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G. TASK 3 PUBLIC PARTICIPATION MEETINGS 

The Contractor shall conduct up to five (5) public participation meetings to facilitate the public’s 

anecdotal input into the Study.   

Task 3.1 Scheduling: 

1. Facilitate up to five (5) public meetings.  The meetings shall be designed to engage the 

representative public to provide input to the Study through various written methods and oral 

anecdotal comments.   

2. Coordinate the meetings and notifications through the Authority’s External Affairs unit.  Meeting 

schedules and public publication notices shall be pre-approved by the Authority in advance. 

3. Schedule meetings geographically between Sacramento, San Francisco, and Southern California.  

Authority representatives may attend the public meetings as observers or have self-appointed roles 

such as public meeting moderator. 

4. Secure the meeting locations, note takers, interpreters, audio equipment, publish meeting 

announcements in trade association publications and community based circulars and other activities 

needed to facilitate successful public participation meetings.  Electronic publications/notifications 

are acceptable means of publishing the meeting announcements. 

Task 3.2 Handouts: 

1. Prepare and distribute appropriate handouts at each public meeting.  The handouts shall be pre-

approved by the Authority, prior to distribution. 

Task 3.3 Incorporate Public Participation Summary: 

1. Contractor shall incorporate, as appropriate, written and anecdotal comments in the Final Study. 

H. TASK 4 REPORTS 

The Contractor shall prepare and submit a monthly Activity Report and draft components of the Study as 

tasks and chapters of the Study are completed.   

Task 4.1 Activity Report: 

Provide the ACM with a monthly Activity Report.  The Activity Report will document the progress 

through tasks, identify any issues or concerns and include the personnel classification, personnel hours 

used, as well as records to support reported activities; and will include the proposed major activities for 

the following month. 
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1. Submit a monthly Activity Report to the ACM no later than the 10th calendar day of the month. If 

the tenth falls on a weekend or state holiday, the due date will roll to the next business day. 

Task 4.2 Study  

1. Submit to the ACM components of the Study as major tasks are completed and each chapter of the 

Study as they are completed.  Each of the Contractor’s submittal(s) will be reviewed by an 

Authority team who will comment on the submittal(s) and return the submittal(s) to the Contractor, 

with comments or approval, for inclusion in the final draft Study.  The final draft Study is due to the 

Authority within eighty (80) days from date of contract execution.  The Authority Team will work 

harmoniously with the Contractor to review, comment and return the submittal(s) timely so as to 

complete the final draft Study as stated in this section. 

2. The Study shall include the availability of SB/MBE/WBE/DBE/DVBE’s willing, able and ready to 

perform work on Authority rail projects, and the disparity analysis of MBE/WBE/DBE’s on the 

Authority’s contracts. 

3. Study to contain the information listed in the “Final Study” section 4.3. 

4. Collaborate with the Authority to address any comments or questions posed by the FRA or United 

States Department of Transportation (USDOT) with regard to the Study by incorporating any 

additional information or provide clarification.  The Authority will be the sole individual to 

communicate, in writing or orally with FRA or USDOT regarding this project. 

Task 4.3 Submission of Final Study and Contents 

1. Submit the Final Study to the Authority within one hundred (100) days from the date of execution 

of the contract.   

a) The Final Study shall incorporate all previously reviewed and approved Chapter sections as 

directed by the ACM. 

2. Include recommendations for improving the Authority’s current SB/DBE Program.  

3. Identify pertinent Study activities which may include, but not be limited to, undertaking interviews, 

surveys, collection of quantitative data, performing required analyses, and collection of pertinent 

anecdotal information, which shall be included in the report.  

4. Provide a description of the information considered and the methodology employed to select or 

exclude information.  The weight given to the categories of information, findings, 

recommendations, spreadsheets and samples as applicable.  
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5. Consider including the following sections in the report: (1) Availability of 

SB/MBE/WBE/DBE/DVBE’s; (2) Report data geographically; (3) Capacity; (4) Marketplace 

Conditions; (5) Utilization; (6) Disparity Analysis; and (7) other pertinent information as applicable. 

6. Address and quantify the availability of certified and noncertified SB/DVBE/MBE/WBE/DBE 

firms and who are ready, willing and able to participate in the Authority contracts, or similarly 

related engineering and construction industries. 

7. Address whether under-utilization of MBE/WBE/DBEs in FRA federal-aid contracts exists.   

Task 4.4 Study sections (Chapters).  

The final Study should contain sections and Chapters that address: 

A. Executive Summary 

B. Table of Contents 

C. Introduction/Background 

D. Regulatory Framework Analysis – setting forth any guidance derived from applicable 

statues, regulations and relevant cases with citations to sources relied on 

E. Methodology—pertinent methodologies used for the Availability and Disparity, public 

participation, anecdotal findings and assumptions made for each major component of the 

Study.  

F. Analysis of SB/MBE/WBE/DBE/DVBE’s Availability –  

G. Utilization and Disparity Analysis 

H.  Definition section – (optional) 

I. Program Recommendations 

J. Appendices 

Task 4.5 Final Study Submittal  

Provide ten (10) hard copies of the final Study and one compact disc which contains the Study in a 

version that the Authority may edit the contents in Microsoft Word, Excel or another pre-agreed 

computer software, as directed by the ACM.   Provide all Study materials, on a compact disk, in a 

computer software version as directed by the ACM, at the end of the contract period or sooner as 

requested by the Authority.   

I. TASK 5:   STUDY REPORT TECHNICAL ASSISTANCE:  

Through the entire contract period, the Contractor shall provide staff as technical assistance, as 

requested by the ACM, to the Authority; to participate in meetings (in person and or teleconference), 

address questions and concerns, make presentations, prepare correspondence and review documents 

relevant to the Availability/Disparity Study report.   

Task 5.1:  Technical Assistance 
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1. Provide Availability/Disparity Study technical assistance to include assisting the Authority to 

respond to written and oral questions from the Authority Board, FRA, USDOT, public, and other 

entities, regarding the Study project, progress, findings, final Study, recommendations, data 

analysis, etc. 

2. As requested by the ACM, prepare correspondence, information for presentations, talking points 

and other technical assistance tasks as needed.   

J. SCHEDULE OF KEY TASK DELIVERABLES AND DATES  

Tasks 1, 3 and 4 shall be completed within 80 business days from date of full contract execution.  

The contract period is twelve (12) months from the date of final contract execution. 

Task Event/Deliverable 

 Due Date Based on Estimated Start 

Date of August 22, 2013 

1 Complete and submit Final Availability and 

Disparity Study 

No later than December 6, 2013 

3 Hold up to 5 Public Participation Meetings from 

Sacramento to Southern California 
No later than September 30, 2013 

4.2 Submit Draft Study to Authority, including anecdotal 

comments from public participation meetings; for 

comment/revision.  Contractor must submit Study 

sections and major tasks deliverables as described in 

Task 4.2 with the goal to complete a draft Study by 

due date as described herein. 

November 15, 2013 

4.3-

4.4 

Submit Final Study to Authority 
December 6, 2013 

5-

5.1 

Assist Authority-- responses/letters, 

questions/technical assistance as requested. 

START DATE to 2014 (approximately 

August 21, 2014) Contract Termination 

 

K. STATE RESPONSIBILITIES 

1. The Authority will provide access to the contract files.   

The contract files are all located in the Authority’s office at 770 L Street, Sacramento, California 

95814.  There are approximately sixty (60) professional services and construction contracts awarded 

in the study period.   
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2. The Authority will provide the Contractor with access to contract documents and databases.  

The Contractor shall be required to identify the data fields and extract the information directly 

from the Authority contract files and/or databases.   

3. The Authority will not be responsible for collecting, compiling, copying or creating new databases for 

the Study.   

4. The Authority contract and accounting databases are in Microsoft word and excel format. 

5. The Authority will provided limited access to the Authority’s facilities to review contract documents.  

The primary location for the contract documents are at: 

770 L Street, Suite 800 

Sacramento, California 95814 

 

A visitor’s cubicle will be arranged by appointment to access the contract documents. 

 

L. AMENDMENT (CHANGE IN TERMS) 

1. No amendment or variation of the terms of this contract shall be valid unless made in writing, signed 

by the parties and approved by the Authority’s Executive Director and DGS Office of Legal Services. 

No oral understanding or contract not incorporated in contract is binding on any of the parties. 

2. The Contractor shall only commence work covered by an amendment after the amendment is fully 

executed and notification to proceed has been provided by the Authority's Contract Manager.  

M. LICENSES AND PERMITS 

1. The Contractor shall be an individual or firm licensed to do business in California and shall obtain at 

its sole expense all license(s) and permit(s) required by law for accomplishing any work required in 

connection with this Contract. 

2. If the Contractor is located within the state of California, a business license from the city/county in 

which the Contractor is headquartered is necessary; however, if the Contractor submitting a proposal 

is   a corporation, a copy of the incorporation documents/letter from the Secretary of State's Office 

can be submitted.  If the Contractor’s headquarters is located outside the State of California, the 

Authority requires a copy of the business license or incorporation papers for the company’s respective 

state showing that the company is in good standing in that state, and proof of registration as a foreign 

corporation qualified to do business in California. 

3. In the event any license(s) and/or permit(s) expire at any time during the term of this Contract, 

Contractor agrees to provide the Authority a copy of the renewed license(s) and/or permit(s) within 

thirty (30) days following the expiration date.  In the event the Contractor fails to keep in effect at all 
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times all required license(s) and permit(s), the Authority may, in addition to any other remedies it 

may have, terminate this Contract upon occurrence of such event. 

N. OWNERSHIP OF DATA 

1. During the term of this contract and upon completion any and all work under this Contract, all 

intellectual property rights, ownership and title to all reports, documents, plans, specifications, and 

estimates produced as part of this Contract will automatically be vested in the Authority and no 

further contract will be necessary to transfer ownership to the Authority. The Contractor shall furnish 

the Authority all necessary copies of data needed to complete the review and approval process. 

2. The Contractor is not liable for claims, liabilities or losses arising out of, or connected with,  the 

modification or misuse by the Authority of the machine readable information and data provided by 

the Contractor under this contract; further, the Contractor is not liable for claims, liabilities or losses 

arising out of, or connected with, any use by the Authority of the project documentation on other 

projects, for additions to this project, or for the completion of this project by others, excepting only 

such use as may be authorized, in writing, by the Contractor. 

3. Any sub-contract, entered into as a result of this Contract, shall contain all of the provisions of the 

Ownership of Data clause. 

O. CONFIDENTIALITY OF DATA 

1. All financial, statistical, personal, technical, or other data and information relative to the Authority's 

operations, which is designated confidential by the Authority and made available to the Contractor in 

order to carry out this contract, shall be protected by the Contractor from unauthorized use and 

disclosure. 

2. Permission to disclose information on one occasion or public hearing held by the Authority relating to 

this Contract shall not authorize the Contractor to further disclose such information or disseminate the 

same on any other occasion. 

3. The Contractor shall not comment publicly or to the press or any other media regarding this Contract 

or the Authority's actions on the same, except to the Authority's staff, Contractor's own personnel 

involved in the performance of this Contract, at public hearings, or in response to questions from a 

Legislative committee. 

4. The Contractor shall not issue any news release or public relations item of any nature whatsoever 

regarding work performed or to be performed under this Contract without prior review and approval 

of the contents thereof by the Authority and receipt of the Authority's written permission. 
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5. All information related to any construction estimate is confidential and shall not be disclosed by the 

Contractor to any entity other than the Authority. 

6. Any subcontract entered into as a result of this Contract shall contain all of the provisions of the 

Confidentiality of Data clause. 
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A. INVOICING AND PAYMENT 

Contractor shall submit three (3) copies of the invoice to the California High-Speed Rail Authority, with 

supporting reports and documentation to the Authority Contract Manager.  The State shall not accept an 

invoice for work that has not been approved and shall return the invoice as a disputed invoice to the 

Contractor. 

Invoices shall be submitted no more often than monthly in arrears, bearing the Contract Number HSR12-

38.  Certified Small business Contractors must identify their certified small business status on the 

invoice. 

Contractor must submit three copies of each invoice and supporting reports and documentation to 

the following address in order to expedite approval and payment: 

The Authority Accounting Office 

Contracts Payable Unit 

P.O. Box 942836 

Sacramento, California  94236-0001 

Contractor shall also submit (either by regular mail or email) one additional copy of invoice and 

supporting reports and documentation to the Contract Manager: 

Robert Padilla 

SB/DVBE Advocate 

California High-Speed Rail Authority 

770 L Street, Suite 800 

Sacramento, California 95814 

or 

robert.padilla@hsr.ca.gov  

Undisputed invoices shall be paid within forty-five (45) days of the date received by the Authority 

Accounting Office. 

B. BUDGET CONTINGENCY CLAUSE 

It is mutually agreed that if the Budget Act of the current year and/or any subsequent years covered under 

this Contract does not appropriate sufficient funds for the program, this Contract shall be of no further 

force and effect.  In this event, the State shall have no liability to pay any funds whatsoever to the 

Contractor or to furnish any other considerations under this Contract and the Contractor shall not be 

obligated to perform any provisions of this Contract. 

If funding for any fiscal year is reduced or deleted by the Budget Act for purposes of this program, the 

California High-Speed Rail Authority shall have the option to either: cancel this Contract with no 

liability occurring to the California High-Speed Rail Authority, or offer a Contract Amendment to 

Contractor to reflect the reduced amount. 

C. PROMPT PAYMENT CLAUSE 

Payment shall be made in accordance with and within the time specified in Government Code, Chapter 

4.5 (commencing with Section 927).

mailto:robert.padilla@hsr.ca.gov
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The Labor and Indirect Costs indicated below shall be used solely for computing the cost as a fair and 
equitable formula to determine the low Proposer and is not binding on the contracting agency.  
However, the actual costs quoted below by the Proposer shall bind the Contractor for the term of the 
Contract. 

 
The proposing firm hereby agrees to provide all labor, materials, licenses, permits, and transportation 

necessary to perform all services required for the work in accordance with Exhibit A, Scope of Work.  

The rates listed on this Proposal Sheet shall include every item of expense, direct and indirect, including 

taxes incidental to the specified rates. 
 
The proposing firm is required to submit a proposal for each item.  Failure to indicate a dollar amount in 

any item will be grounds to reject the entire proposal.  A zero dollar ($0.00) amount listed for any and all 

items will be interpreted and understood by the State to mean that the proposing firm indicating a zero 

dollar amount shall perform any such services, up to and including the quantity indicated, at no cost to the 

state. 

 

Labor Costs 

 

Labor Classification 
Proposed 

Hours 
Contractor Rate Cost 

Project Manager   $ 

Assistant Project Manager   $ 

TBD by Proposer   $ 

 TBD by Proposer   $ 

Statistician or Equivalent   $ 

TBD by Proposer   $ 

Subcontractor   $ 

 Labor Cost Subtotal $ 

 

Indirect Costs 

 

 
(Labor costs subtotal) + (Direct/Indirect Costs Subtotal) = _____________Total Bid 

Indirect Costs  Contractor Rate Cost 

Availability/Disparity Study   $ 

Public Participation Meetings   $ 

Reproduction of Final Study    $ 

Responses/Letters*   $ 

Supplies*   $ 

Other Direct Costs*   $ 

Other Indirect Costs*    

(*) must be itemized Direct/Indirect Costs Subtotal $ 
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I certify under penalty of perjury under the laws of the state of California, the foregoing is true and 
correct. 
 
NO GUARANTEE OF WORK UNDER THIS CONTRACT.  In the event of computational error, 
unit prices will prevail over extended totals.  AUTHORITY will check proposal calculations and 
recalculate proposal totals. 
 

 

 

Company Name 
 

 

Printed Name and Title of Proposer 
 

 

Signature of Proposer 

 

 

Date 
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This is a placeholder page. 

 

Under the California High-Speed Rail Authority’ standardized contract process, a hardcopy of Exhibit C 

is not included in the standard contract package or in this solicitation document.  As indicated on the Std. 

213, a copy of Exhibit C can be found at the internet site: http://www.documents.dgs.ca.gov/ols/GTC-

610.doc.  

 

 

If you do not have internet access please contact the Contract Analyst below to receive a copy: 

 

Marcos Hernandez 

(916) 403-6928 

marcos.hernandez@hsr.ca.gov  

770 L Street, Suite 800 

Sacramento, California 95814 

http://www.documents.dgs.ca.gov/ols/GTC-610.doc
http://www.documents.dgs.ca.gov/ols/GTC-610.doc
mailto:kaitlin.paige@hsr.ca.gov
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A. EXCISE TAX:  

The State of California is exempt from Federal Excise Taxes, and no payment will be made for any taxes 

levied on employees' wages.  

B. RESOLUTION OF DISPUTES: 

In the event of a dispute, Contractor shall file a “Notice of Dispute” with the Contract Officer or the 

Contract Officer’s designee within ten (10) days of discovery of the problem.  The State and Contractor 

shall then attempt to negotiate a resolution of such claim and, if appropriate, process an amendment to 

implement the terms of any such resolution.  If the State and Contractor are unable to resolve the dispute, 

the decision of the Contract Officer or the Contract Officer’s designee shall be final, unless appealed to a 

court of competent jurisdiction.  

In the event of a dispute, the language contained within this contract shall prevail over any other language 

including that of the bid proposal.  

C. PAYMENT RETENTION CLAUSE:  

Five percent (5%) of any progress payments that may be provided for under this contract shall be 

withheld per Public Contract Code Section 10346 pending satisfactory completion of all services under 

the contract.  

D. AGENCY LIABILITY:  

The Contractor warrants by execution of this Contract, that no person or selling agency has been 

employed or retained to solicit or secure this Contract upon contract or understanding for a commission, 

percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide established 

commercial or selling agencies maintained by the Contractor for the purpose of securing business.  For 

breach or violation of this warranty, the State shall, in addition to other remedies provided by law, have 

the right to annul this Contract without liability, paying only for the value of the work actually performed, 

or otherwise recover the full amount of such commission, percentage, brokerage, or contingent fee.  

E. POTENTIAL SUBCONTRACTORS:  

Nothing contained in this Contract or otherwise shall create any contractual relation between the State and 

any subcontractors, and no subcontract shall relieve the Contractor of its responsibilities and obligations 

hereunder.  The Contractor agrees to be as fully responsible to the State for the acts and omissions of its 

subcontractors and of persons either directly or indirectly employed by any of them as it is for the acts 

and omissions of persons directly employed by the Contractor.  The Contractor's obligation to pay its 

subcontractors is an independent obligation from the State’s obligation to make payments to the 

Contractor.  As a result, the State shall have no obligation to pay or enforce the payment of any moneys to 

any subcontractor.  
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F. SUBCONTRACTING:  

The Contractor is responsible for any work it subcontracts. Subcontracts must include all applicable 

terms and conditions of this Contract.  Any subcontractors, outside associates, or contractors 

required by the Contractor in connection with the services covered by this Contract shall be limited 

to such individuals or firms as were specifically identified in the bid or agreed to during negotiations 

for this Contract, or as are specifically authorized by the Contract Manager during the performance 

of this Contract.  Any substitutions in, or additions to, such subcontractors, associates or contractors 

shall be subject to the prior written approval of the Contract Manager.  Contractor warrants, 

represents and agrees that it and its subcontractors, employees and representatives shall at all times 

comply with all applicable laws, codes, rules and regulations in the performance of this Contract.  

Should State determine that the work performed by a subcontractor is substantially unsatisfactory 

and is not in substantial accordance with the contract terms and conditions, or that the subcontractor 

is substantially delaying or disrupting the process of work, State may request substitution of the 

subcontractor.  

G. RENEWAL OF CCC:  

Contractor shall renew the Contractor Certification Clauses or successor documents every three (3) years 

or as changes occur, whichever occurs sooner.  

H. REPORT OF RECYCLED CONTENT CERTIFICATION: 

In accordance with Public Contract Code Sections 12200-12217, et seq. and 12153-12156, et seq. the 

contractor must complete and return the Recycled Content Certification, for each required product to the 

Department at the conclusion of services specified in this contract.  The Form is attached to this Exhibit 

and made part of this contract by this reference.  

I. TERMINATION: This section regarding termination is in addition to GTC 610.   

The Authority reserves the right to terminate this Contract immediately in the event of breach or failure of 

performance by the Contractor, or upon thirty (30) calendar days written notice to the Contractor if 

terminated for the convenience of the Authority.  

The Authority may terminate this Contract and be relieved of any payments except as provided for under 

early termination should the Contractor fail to perform the requirements of this Agreement at the time and 

in the manner herein provided. In the event of such termination, the Authority may proceed with the work 

in any manner deemed proper by the Authority. All costs to the Authority shall be deducted from any sum 

due the Contractor under this Agreement and the balance, if any, shall be paid to the Contractor upon 

demand.  

J. COMPUTER SOFTWARE:  

For contracts in which software usage is an essential element of performance under this Contract, the 

Contractor certifies that it has appropriate systems and controls in place to ensure that state funds will not 

be used in the performance of this contract for the acquisition, operation or maintenance of computer 

software in violation of copyright laws.  

K. PRIORITY HIRING CONSIDERATIONS:  
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For contracts, other than consulting services contracts, in excess of $200,000, the Contractor shall give 

priority consideration in filling vacancies in positions funded by the contract to qualified recipients of aid 

under Welfare and Institutions Code Section 11200.  (Public Contract Code Section 10353).  

L. EQUIPMENT RENTAL CONTRACTS:  

This provision shall apply to equipment rental contracts.  The State shall not be responsible for loss or 

damage to the rented equipment arising from causes beyond the control of the State.  The State's 

responsibility for repairs and liability for damage or loss to such equipment is restricted to that made 

necessary or resulting from the negligent act or omission of the State or its officers, employees, or agents.  

M. CONTRACTOR COOPERATION DURING INVESTIGATION:  

Contractor agrees to cooperate fully in any investigation conducted by or for the Authority regarding 

unsatisfactory work or allegedly unlawful conduct by the Authority employees or the Authority 

contractors.  The word “cooperate” includes but is not limited to, in a timely manner, making Contractor 

staff available for interview and Contractor records and documents available for review.  

N. CONFLICT OF INTEREST:  

1. Current and Former State Employees:  Contractor should be aware of the following provisions 

regarding current or former state employees.  If Contractor has any questions on the status of any 

person rendering services or involved with the Contract, the awarding agency must be contacted 

immediately for clarification.  

a. Current State Employees: (PCC §10410)  

1) No officer or employee shall engage in any employment, activity or enterprise from which 

the officer or employee receives compensation or has a financial interest and which is 

sponsored or funded by any state agency, unless the employment, activity or enterprise is 

required as a condition of regular state employment.  

2) No officer or employee shall contract on his or her own behalf as an independent contractor 

with any state agency to provide goods or services.  

b. Former State Employees: (PCC §10411)  

1) For the two-year period from the date he or she left state employment, no former state officer 

or employee may enter into a contract in which he or she engaged in any of the negotiations, 

transactions, planning, arrangements or any part of the decision-making process relevant to 

the contract while employed in any capacity by any state agency.  

2) For the twelve-month period from the date he or she left state employment, no former state 

officer or employee may enter into a contract with any state agency if he or she was 

employed by that state agency in a policy-making position in the same general subject area as 

the proposed contract within the 12-month period prior to his or her leaving state service.  

2. Penalty for Violation:  
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a. If the Contractor violates any provisions of above paragraphs, such action by Contractor shall 

render this Contract void. (PCC §10420)  

3. Members of Boards and Commissions:  

a. Members of boards and commissions are exempt from this section if they do not receive payment 

other than payment of each meeting of the board or commission, payment for preparatory time and 

payment for per diem. (PCC §10430 (e)  

4. Representational Conflicts of Interest:  

The Contractor must disclose to the Authority Program Manager any activities by contractor or 

subcontractor personnel involving representation of parties, or provision of consultation services to 

parties, who are adversarial to the Authority.  The Authority may immediately terminate this contract 

if the contractor fails to disclose the information required by this section.  The Authority may 

immediately terminate this contract if any conflicts of interest cannot be reconciled with the 

performance of services under this contract.  

5. Financial Interest in Contracts:  

Contractor should also be aware of the following provisions of Government Code §1090:  

“Members of the Legislature, state, county district, judicial district, and city officers or employees 

shall not be financially interested in any contract made by them in their official capacity, or by 

anybody or board of which they are members.  Nor shall state, county, district, judicial district, and 

city officers or employees be purchasers at any sale or vendors at any purchase made by them in their 

official capacity.”  

6. Prohibition for Consulting Services Contracts:  

For consulting services contracts (see PCC §10335.5), the Contractor and any subcontractors (except 

for subcontractors who provide services amounting to 10 percent or less of the contract price) may 

not submit a bid/SOQ, or be awarded a contract, for the provision of services, procurement of goods 

or supplies or any other related action which is required, suggested, or otherwise deemed appropriate 

in the end product of such a consulting services contract (see PCC §10365.5).  

O. ORDER OF PRECEDENCE:  

In the event of any inconsistency between the terms, specifications, provisions or attachments which 

constitute this Contract, the following order of precedence shall apply:  

1. The General Terms and Conditions;  

2. The Std. 213;  

3. The Scope of Work;  

4. Any other incorporated attachments in the Contract by reference  
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A. COPYRIGHT 

All rights in copyright works created by the Contractor in the performance of work under this contract 

are the property of the California High-Speed Rail Authority. 

B. EVALUATION OF CONTRACTOR FOR CONTRACTOR CONTRACTS 

Performance of the Contractor under this Contract shall be evaluated.  At the conclusion of the contract, 

the evaluation shall be prepared on Contract/Contractor Evaluation Sheet, Std. 4 and forwarded to the 

Contract Services Office where they shall be filed.  A copy of any negative evaluation for contracts over 

$5,000 shall be sent to the Department of General Services, Office of Legal Services. 

C. CERTIFICATE OF INSURANCE 

1. General Provisions Applying to All Policies 

a. Coverage Term – Coverage needs to be in force for the complete term of the contract.  If 

insurance expires during the term of the contract, a new certificate must be received by the 

Authority at least ten (10) days prior to the expiration of this insurance.  Any new insurance must 

still comply with the original terms of the contract. 

b. Policy Cancellation or Termination & Notice of Non-Renewal – The Contractor shall provide to 

the Authority, within 5 business days following receipt by the Contractor, a copy of any 

cancellation or non-renewal of insurance required by this contract.  In the event the Contractor 

fails to keep in effect at all times the specified insurance coverage, the Authority may, in addition 

to any other remedies it may have, terminate this Contract upon the occurrence of such event, 

subject to the provisions of this Contract.  

c. Deductible –The Contractor is responsible for any deductible or self-insured retention contained 

within their insurance program. 

d. Primary Clause – Any required insurance contained in this contract shall be primary, and not 

excess or contributory, to any other insurance carried by the Authority. 

e. Insurance Carrier Required Rating – All insurance companies must carry a rating acceptable to 

the Department of General Services (DGS) Office of Risk and Insurance Management.  If the 

Contractor is self-insured for a portion or all of its insurance, review of financial information 

including a letter of credit may be required. 

f. Endorsements – Any required endorsements requested by the Authority must be physically 

attached to all requested certificates of insurance and not substituted by referring to such coverage 

on the certificate of insurance. 

g. Inadequate Insurance – Inadequate or lack of insurance does not negate the Contractor’s 

obligations under the contract. 



Contractor 

HSR 12-38 

Page 66 of 86 

   

EXHIBIT E 

ADDITIONAL PROVISIONS 

 

 

 

2. Insurance Requirements: The Contractor shall furnish to the Authority evidence of the following 

required insurance:  

a. Commercial General Liability – The Contractor shall maintain general liability on an occurrence 

form with limits not less than $1,000,000 per occurrence/$2,000,000 aggregate for bodily injury 

and property damage liability.  The policy shall include coverage for liabilities arising out of 

premises, operations, independent contractors, products, completed operations, personal & 

advertising injury, and liability assumed under an insured contract.  This insurance shall apply 

separately to each insured against whom claim is made or suit is brought subject to the 

Contractor’s limit of liability.  The policy must include the following additional ensured 

designation and endorsement: 

“California High-Speed Rail Authority, State of California, its officers, agents, employees 

and servants are included as additional insureds, but only with respect to work performed 

under this contract.”  

The endorsement must be supplied under form acceptable to the DGS Office of Risk and 

Insurance Management.  

In the case of Contractor’s utilization of subcontractors to complete the contracted scope of work, 

contractor shall include all subcontractors as insured’s under the Contractor’s insurance or supply 

evidence of insurance to the Authority equal to policies, coverages and limits required of the 

Contractor. 

b. Automobile Liability – The Contractor shall maintain motor vehicle liability with limits not less 

than $1,000,000 combined single limit per accident.  Such insurance shall cover liability arising 

out of a motor vehicle including owned, hired and non-owned motor vehicles.   

The same additional insured designation and endorsement required for general liability is 

to be provided for this coverage. 

c. Workers Compensation and Employers Liability – The Contractor shall maintain statutory 

worker’s compensation and employer’s liability coverage for all its employees who shall be 

engaged in the performance of the Contract.  Employer’s liability limits of $1,000,000 are 

required.  When work is performed on Department owned or controlled property the workers’ 

compensation policy shall contain a waiver of subrogation in favor of the California High-Speed 

Rail Authority.  A waiver of subrogation in favor of the Authority shall be provided. 

d. Employee Dishonesty –The Contractor shall maintain employee dishonesty insurance with limits 

of no less than $50,000.00 each claim.  The policy is to contain a loss payable clause for the 

Authority.  The loss payable clause shall be provided. 

e. Errors and Omissions/Professional Liability -The Contractors shall maintain errors and 

omissions/professional liability insurance with limits no less than $1,000,000 each occurrence 

and $3,000,000 annual aggregate.  The retro date shall be shown on the certificate of insurance 

and shall be no later than the date of this contract or the date work under this contract begins.  
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Subsequent renewals of the insurance certificate shall be sent to Contracts Unit at 770 L Street, 

Suite 800, Sacramento, California 95814.  This name and address shall appear on the certificate 

as the certificate holder. 

D. FORCED, CONVICT, AND INDENTURED LABOR  

No foreign-made equipment, materials, or supplies furnished to the California High-Speed Rail 

Authority pursuant to this contract may be produced in whole or in part by forced labor, convict 

labor, or indentured labor, or abusive forms of child labor or exploitation of children in sweatshop 

labor.  By submitting a bid to the California High-Speed Rail Authority or accepting a purchase 

order, the Contractor agrees to comply with this provision of the contract. 

E. PERMITS AND LICENSES 

The Contractor shall procure all permits and licenses, pay all charges and fees and give all notices 

necessary and incidental to the due and lawful prosecution of the work. 

F. PROTECTION OF CONFIDENTIAL AND SENSITIVE INFORMATION:  

This shall apply to all Contractors whose terms with the Authority require or permit access to 

Confidential or Sensitive Information in conducting business with the Authority or performing duties 

under a Contract with the Authority.  The Contractor shall impose all the requirements of this provision 

on all of its officers, employees, and Affiliates with access to Confidential and/or Sensitive Information 

in accordance with Attachment I.  Also a Nondisclosure Certificate, Attachment II, must be signed by all 

personnel with access to Confidential and Sensitive Information and submitted to the Authority prior to 

being allowed such access. 

G. OWNERSHIP/INVENTORY/DISPOSITION OF STATE EQUIPMENT 

The following is applicable to equipment purchased or furnished by other agencies and equipment 

purchased by the Contractor where such expense is charged to and/or reimbursed from contract funds. 

No equipment shall be purchased under the auspices of the Agreement without prior written 

authorization of the Authority.  All equipment of any kind, purchased or reimbursed with contract funds 

or furnished by the Authority under the terms of this Agreement and not fully consumed in the 

performance of this Agreement, shall be considered Department equipment and the property of the 

Authority. 

The Authority may, at its option, repair any damage or replace any lost or stolen items and deduct the 

cost thereof from the Contractor’s invoice to the Authority, or require the Contractor to repair or replace 

any damaged, lost, or stolen equipment to the satisfaction of the Authority with no expense to the 

Authority. 

The Contractor should maintain an inventory record for each piece of non-expendable equipment 

purchased or built with funds provided under the terms of this Agreement.  The inventory record of each 

piece of such equipment should include the date acquired, total cost, serial number, model identification 
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(on purchased equipment), and any other information or description necessary to identify said equipment 

(SAM Section 8600).  A copy of the inventory record must be submitted to A copy of the inventory 

record must be submitted to the Authority on request by the Authority.
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1. For purposes of this Exhibit, “Contractor” means any contractor or researcher, including a Non-

State Entity contractor or researcher, receiving funds from, doing business with, conducting 

research for, or performing services for the California High-Speed Rail Authority (“Authority”) 

pursuant to a contract, purchase order, research contract, grant or loan contract, joint powers 

contract, public works contract, or other contractual vehicle (collectively “Contract”).  The term 

“Contractor” also includes Contractor’s officers and employees and Affiliates.  For purposes of this 

Exhibit, the term “Affiliate” means a person or entity forming a partnership, joint venture, 

subcontract, sales contract, or other legal relationship with the Contractor to carry out the terms of 

the Contract. 

2. This Exhibit shall apply to all Contractors the terms of whose Contracts with the Authority require 

or permit access to Confidential or Sensitive Information in conducting business with the Authority 

or performing duties under a Contract with the Authority.   

3. The Contractor shall impose all the requirements of this Exhibit on all of its officers, employees and 

Affiliates with access to Confidential and/or Sensitive Information.   

4. For purposes of this Exhibit, “Non-State Entity” shall mean a business, organization or individual 

that is not a State entity, but requires access to State information assets in conducting business with 

the State.  This definition includes, but is not limited to, researchers, vendors, contractors, and their 

subcontractors, officers, employees, and entities associated with federal and local governments and 

other states. 

5. For purposes of this Exhibit, “Confidential Information” means information, the disclosure of 

which is restricted or prohibited by any provision of State or federal law or which is treated as 

privileged or confidential under such laws.  Such Confidential Information includes, but is not 

limited to, information that is exempt from disclosure under the California Public Records Act 

(Government Code sections 6250-6255),  public social services client information described in 

California Welfare and Institutions code section 10850, and “personal information” about 

individuals as defined in California Civil Code Section 1798.3 of the Information Practices Act 

(IPA) if the disclosure of the “personal information” is not otherwise allowed by the IPA.  Such 

Confidential Information may also include financial, statistical, personal, technical, and other data 

and information relating to operation of the Authority.   

6. For purposes of this Exhibit, “Sensitive Information” means information that requires special 

precautions to protect it from unauthorized modification or deletion.  Sensitive information may be 

either public records or Confidential Information.  Examples include statistical reports, financial 

reports, and logon procedures. 
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7. The Contractor shall take all necessary measures to protect Confidential or Sensitive Information to 

which it or its Affiliates gain access from unauthorized access (accidental or intentional), 

modification, destruction, or disclosure.  These measures may include, but are not limited to:  

password protection of electronic data, encrypted transmission of electronic data, and secure 

mailing and locked storage of paper and taped copies.  Such measures may also include 

establishment of secure workstations and maintenance of a secure workstation access log.  

Contractors shall also apply appropriate security patches and upgrades and keep virus software up-

to-date on all systems on which Confidential or Sensitive Information may be used. 

8. The Contractors shall ensure that all media, including electronic media, containing Confidential or 

Sensitive Information, to which they are given access are protected at the level of the most 

confidential or sensitive piece of data on the media. 

9. The Contractor and Affiliate personnel allowed access to Confidential and Sensitive Information 

shall be limited to those persons with a demonstrable business need for such access.  The 

Contractor shall maintain a current listing of all Contractor and Affiliate personnel with access to 

Confidential and Sensitive Information.   

10. The Contractor shall notify Authority promptly if a security breach involving Confidential or 

Sensitive Information occurs or if the Contractor becomes legally compelled to disclose any 

Confidential Information. 

11. The Contractor shall comply with all State policies and laws regarding use of information resources 

and data, including, but not limited to, California Government Code section 11019.9 and Civil 

Code sections 1798 et seq. regarding the collection, maintenance and disclosure of personal and 

confidential information about individuals. 

12. If the Contractor obtains access to Confidential Information containing personal identifiers, such as 

name, social security number, address, date of birth, race/ethnicity and gender of individuals, the 

Contractor shall substitute non-personal identifiers as soon as possible. 

13. All data, reports, information, inventions, improvements and discoveries used, compiled, 

developed, processed, stored or created by the Contractor or the Contractor’s Affiliates using 

Confidential and/or Sensitive Information shall be treated as Confidential and/or Sensitive 

Information by the Contractor and the Contractor’s Affiliates.  No such data, reports, information, 

inventions, improvements or discoveries shall be released, published or made available to any 

person (except to the Authority) without prior written approval from the Authority. 
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14. At or before the termination date of the Contract, the Contractor shall either (a) destroy all 

Confidential and Sensitive Information in accordance with approved methods of confidential 

destruction; or  (b) return all Confidential and Sensitive Information to the Authority; or (c) if 

required by law to retain such information beyond the termination date of the contract, provide for 

the Authority’s review and approval a written description of (i) applicable statutory or other 

retention requirements; (ii) provision for confidential retention in accordance such requirements 

and the terms of this Exhibit and (iii) provision for eventual destruction in accordance with all 

applicable provisions of State and federal law using approved methods of confidential destruction.

  

15. The Contractor shall cooperate with the Authority’s Information Security Officer or his designee in 

carrying out the responsibilities set forth in this Exhibit. 

16. Failure to adhere to these requirements may be grounds for termination of the Contract and for 

imposition of civil and criminal penalties.
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I hereby certify my understanding that access to Confidential and Sensitive Information is provided to me 

pursuant to the terms and restrictions of the Protection of Confidential and Sensitive Information, Exhibit 

E, Attachment I of Contract No. HSR12-38 between Contractor Name and the California High-Speed Rail 

Authority.  I hereby agree to be bound by those terms and restrictions.  I understand that all Confidential 

and Sensitive Information, as defined in the Protection of Confidential and Sensitive Information, and any 

notes or other memoranda, or any other form of information, electronic or otherwise that copies or 

discloses Confidential Information, shall not be disclosed to anyone other than in accordance with Exhibit 

E, Attachment I.  I acknowledge that a violation of this certificate may result in termination of the 

Contract and/or imposition of civil or criminal penalties. 

 

Signed: _______________________________________________________________ 

 

Typed Name and Title: ___________________________________________________ 

 

Representing (give name of Contractor/Affiliate): _______________________________ 

 

Date: _________________________________________________________________ 
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A. In computing reimbursement for continuous short-term travel of more than twenty-four (24) hours and 

less than thirty-one (31) consecutive days, the employee will be reimbursed for actual costs up to the 

maximum allowed for each meal, incidental, and lodging expense for each complete twenty-four (24) 

hours of travel, beginning with the traveler’s times of departure and return, as follows: 

1. On the first day of travel on a trip of twenty-four (24) hours or more:  

Trip begins at or before 6 a.m. Breakfast may be claimed on the first day 

Trip begins at or before 11 a.m. Lunch may be claimed on the first day 

Trip begins at or before 5 p.m.  Dinner may be claimed on the first day 

 

2. On the fractional day of travel at the end of a trip of more than twenty-four (24) hours: 

Trip ends at or after 8 a.m. Breakfast may be claimed 

Trip ends at or after 2 p.m. Lunch may be claimed 

Trip ends at or after 7 p.m. Dinner may be claimed 

 

If the fractional day includes an overnight stay, receipted lodging may also be claimed.  No meal or 

lodging expense may be claimed or reimbursed more than once on a given date or during any twenty-

four (24) hour period.  

 

3. Reimbursement shall be for actual expenses, subject to the following maximum rates:  

Meals: 

Breakfast $6.00  

Receipts are not required for regular 

short-term travel meals 

Lunch  $10.00  

Dinner $18.00  

Incidentals $6.00  

 

Lodging: 

Statewide Actual up to $84.00 plus tax 

 

When required to conduct State business and obtain lodging in the counties of Los Angeles and 

San Diego, reimbursement will be for actual receipted lodging to a maximum of $110 plus tax. 

When required to conduct State business and obtain lodging in the counties of Alameda, San 

Francisco, San Mateo, and Santa Clara, reimbursement will be for actual receipted lodging to a 

maximum of $140 plus tax.  

If lodging receipts are not submitted, reimbursed will be for meals only at the rates and time 

frames set forth in Section B, Paragraph 1 below.  
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B. In computing reimbursement for continuous travel of less than twenty-four (24) hours, actual expenses, 

up to the maximum in number 3 above, will be reimbursed for breakfast and/or dinner and/or lodging in 

accordance with the following time frames: 

1. Travel begins at or before 6 a.m. and ends at or before 9 a.m.:  Breakfast may be claimed.  Travel 

begins at or before 4 p.m. and ends at or after 7 p.m.:  Dinner may be claimed.  If the trip of less than 

twenty-four (24) hours includes an overnight stay, receipted lodging may be claimed.  No lunch or 

incidentals may be reimbursed on travel of less than twenty-four (24) hours.  

2. Employees on short-term travel who stay in commercial lodging establishments or commercial 

campgrounds will be reimbursed for actual lodging expenses substantiated by a receipt.  Employees 

who stay with friends or relatives, or who do not produce a lodging receipt, will be eligible to claim 

meals only.  

LONG-TERM TRAVEL AND PER DIEM EXPENSES 

a. Employee maintains a separate residence in the headquarters area:  

1) Long-term travelers who maintain a permanent residence at their primary headquarters may claim 

daily long-term lodging up to $24.00 with a receipt, and long-term meals of $24.00 for each 

period of travel from twelve (12) to twenty-four (24) hours at the long-term location.  For travel 

of less than twelve (12) hours, the traveler may claim either $24.00 in receipted lodging or 

$24.00 in long-term meals. 

b. Employee does not maintain a separate residence in headquarters area: 

1) Long-term travelers who do not maintain a permanent residence at their headquarters may claim 

daily receipted lodging up to $12.00, and long-term meals of $12.00 for each period of travel 

from twelve (12) to twenty-four (24) hours at the long-term locations.  For travel of less than 

twelve (12) hours, the travelers may claim either $12.00 in receipted lodging or $12.00 in long-

term meals.  

MILEAGE REIMBURSEMENT 

Reimbursement for personal vehicle mileage is 56.5 cents per mile.  

There is no specific rate determined for the reimbursement for the personal vehicle mileage using a 

specialized vehicle that has been modified to accommodate disabilities.  In these cases, the 56.5 cents 

per mile reimbursement will apply.  Reimbursement Rates shall not exceed rates payable to civil 

servants.   

VEHICLE RENTAL 

Reimbursement for vehicle rental shall be for actual and necessary costs of such rental and airplane usage 

shall be allowed at the lowest fare available.  Claims for reimbursements shall be allowed upon submittal 

of the appropriate receipt.  Refer to California Code of Regulations, Title 2, Sections 599.627 and 

599.628.  

http://www.dgs.ca.gov/travel/Home.aspx 

http://www.dgs.ca.gov/travel/Home.aspx
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A. FEDERAL REQUIREMENTS 

1. The Contractor understands that the Authority has received Federal funding from FRA for the 

Project and acknowledges that it is required to comply with all applicable federal laws, 

regulations, policies and related administrative practices, whether or not they are specifically 

referenced herein.  The Contractor acknowledges that federal laws, regulations, policies and 

related administrative practices may change and that such changed requirements will apply to the 

Project.  The Contractor shall ensure compliance by its Subcontractors and include appropriate 

flow down provisions in each of its lower-tier Subcontracts as required by applicable federal 

laws, regulations, policies and related administrative practices, whether or not specifically 

referenced herein. 

2. Notwithstanding anything to the contrary contained in the Contract Documents, all FRA 

mandated terms shall be deemed to control in the event of a conflict with other provisions 

contained in the Contract Documents.  The Contractor shall not perform any act, fail to perform 

any act, or refuse to comply with any Authority requests, which would cause the Authority to be 

in violation of FRA requirements. 

B. COMPLIANCE WITH FEDERAL REQUIREMENTS 

1. The Contractor's failure to so comply shall constitute a material breach of this Contract. 

C. ACCESS REQUIREMENTS FOR INDIVIDUALS WITH DISABILITIES 

1. The Contractor agrees to comply with, and assure that any Subcontractor under this Contract 

complies with all applicable requirements regarding Access for Individuals with Disabilities 

contained in the Americans with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. §§ 

12101 et seq.; Section 504 of the Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794; 49 

U.S.C. § 5301(d); and any other applicable federal regulations, including any amendments 

thereto. 

D. AGREEMENT NOT TO USE VIOLATING FACILITIES 

1. The Contractor agrees not to use any facility to perform work hereunder that is listed on the List 

of Violating Facilities maintained by the Environmental Protection Agency ("EPA").  The 

Contractor shall promptly notify the Authority if the Contractor any Subcontractor receives any 

communication from the EPA indicating that any facility which will be used to perform work 

pursuant to this Contract is under consideration to be listed on the EPA’s List of Violating 

Facilities; provided, however, that the Contractor’s duty of notification hereunder shall extend 

only to those communications of which it is aware, or should reasonably have been aware. 

2. The Contractor also agrees to include these requirements in each subcontract hereunder 

exceeding $50,000. 
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E. ENVIRONMENTAL PROTECTION 

1. The Contractor shall comply with all applicable requirements of the National Environmental 

Policy Act of 1969, as amended, 42 U.S.C. §§ 4321 et seq. 

F. RECYCLED PRODUCTS 

1. The Contractor agrees to comply with all the requirements of Section 6002 of the Resource 

Conservation and Recovery Act (RCRA), as amended (42 U.S.C. § 6962), including the 

regulatory provisions of 40 C.F.R. Part 247, and Executive Order 12873, as they apply to the 

procurement of the items designated in Subpart B of 40 C.F.R. Part 247. 

G. FLY AMERICA 

1. The Contractor agrees to comply with 49 U.S.C. § 40118 (the “Fly America” Act) in accordance 

with the General Services Administration's regulations at 41 C.F.R. 301-10, which provide that 

recipients and sub-recipients of federal funds and their contractors are required to use U.S. flag 

air carriers for U.S. Government-financed international air travel and transportation of their 

personal effects or property, to the extent such service is available, unless travel by foreign air 

carrier is a matter of necessity, as defined by the Fly America Act.  If a foreign air carrier was 

used, the Contractor shall submit an appropriate certification or memorandum adequately 

explaining why service by a U.S. flag air carrier was not available or why it was necessary to use 

a foreign air carrier, and shall, in any event, provide a certificate of compliance with the Fly 

America requirements.  The Contractor agrees to include the requirements of this section in all 

Subcontracts that may involve international air transportation. 

H. RESTRICTIONS ON LOBBYING 

1. Contractors who apply or bid for an award of $100,000 or more shall file the certification 

required by 49 C.F.R. Part 20, “New Restrictions on Lobbying.” Each tier certifies to the tier 

above that it will not and has not used federal appropriated funds to pay any person or 

organization for influencing or attempting to influence an officer or employee of any agency, a 

member of Congress, officer or employee of Congress, or an employee of a member of Congress 

in connection with obtaining any Federal contract, grant or any other award covered by 31 

U.S.C. § 1352.  Each tier shall also disclose the name of any registrant under the Lobbying 

Disclosure Act of 1995 (2 U.S.C. 1601)who has made lobbying contracts on its behalf with non-

Federal funds with respect to that Federal contract, grant or award covered by 31 U.S.C. § 1352. 

Such disclosures are forwarded from tier-to-tier up to the recipient.  See Form entitled “ 

Certification Regarding Lobbying” in Section Q. 
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I. FRAUD AND FALSE OR FRAUDULENT STATEMENTS, AND RELATED ACTS 

1. The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 

1986 (6 C.F.R. 13), as amended, 31 U.S.C. § 3801 et seq., and USDOT regulations Program 

Fraud Civil Remedies (49 C.F.R. Part 31), apply to its actions pertaining to this Project.  Upon 

execution of the underlying Contract, the Contractor certifies or affirms the truthfulness and 

accuracy of any statement it has made, it makes, it may make, or causes to be made, pertaining to 

the underlying Contract or the FRA assisted project for which this Contract Work is being 

performed.  In addition to other penalties that may be applicable, the Contractor further 

acknowledges that if it makes or causes to be made, a false, fictitious, or fraudulent claim, 

statement, submission, or certification, the Federal Government reserves the right to impose the 

penalties of the Program Fraud Civil Remedies Act of 1986 as cited above on the Contractor to 

the extent the Federal Government deems appropriate. 

2. The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or 

fraudulent claim, statement, submission, or certification to the Federal Government under a 

contract connected with a project that is financed in whole or in part with Federal assistance 

originally awarded by FRA, the Government reserves the right to impose the penalties of 18 

U.S.C. § 1001 and 49 U.S.C. § 5307 (n)(1) on the Contractor, to the extent the Federal 

Government deems appropriate. 

3. The Contractor agrees to include the above two paragraphs in each Subcontract financed in 

whole or in part with federal assistance provided by FRA.  It is further agreed that the paragraphs 

shall not be modified, except to identify the Subcontractor who will be subject to the provisions. 

J. NO OBLIGATION BY THE FEDERAL GOVERNMENT 

1. The Authority and the Contractor acknowledge and agree that, notwithstanding any concurrence 

by the federal government in or approval of the solicitation or award of the underlying contract, 

absent the express written consent by the federal government, the federal government is not a 

party to this Contract and shall not be subject to any obligations or liabilities to the Authority, 

Contractor, or any other party (whether or not a party to that Contract) pertaining to any matter 

resulting from the underlying Contract. 

2. The Contractor agrees to include the above paragraph in each Subcontract financed in whole or 

in part with federal assistance provided by FRA. It is further agreed that the paragraph shall not 

be modified, except to identify the Subcontractor who will be subject to its provisions. 

K. DEBARMENT AND SUSPENSION 

1. This Contract is a covered transaction for purposes of 2 C.F.R. 1200.  As such, the Contractor is 

required to comply with applicable provisions of Executive Orders Nos. 12549 and 12689, 

“Debarment and Suspension,” 31 U.S.C. § 6101 note, and U.S. DOT regulations, “Non-

procurement Suspension and Debarment,” 2 C.F.R. Part 1200, which adopt and supplement the 

provisions of U.S. Office of Management and Budget (U.S. OMB) “Guidelines to Agencies on 

Government-wide Debarment and Suspension (Non-procurement),” 2 C.F.R. Part 180. 
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2. To the extent required by the aforementioned U.S. DOT regulations and U.S. OMB guidance, the 

Contractor must verify that the Subcontractor is not excluded or disqualified in accordance with 

said regulations by reviewing the “Excluded Parties Listing System” at http://epls.gov/.  The 

Contractor shall obtain appropriate certifications from each such Subcontractor and provide such 

certifications to the Authority. 

3. The Contractor shall include a term or condition in the contract documents for each lower tier 

covered transaction, assuring that, to the extent required by the U.S. DOT regulations and U.S. 

OMB guidance, each Subcontractor will review the “Excluded Parties Listing System,” will 

obtain certifications from lower tier Subcontractors, and will include a similar term or condition 

in each of its lower-tier covered transactions. 

L. CIVIL RIGHTS: The following requirements apply to the Contract: 

NONDISCRIMINATION 

In accordance with Title VI of the Civil Rights Act, as amended; 42 U.S.C. § 2000d, Section 303 of 

the Age Discrimination Act of 1975, as amended; 42 U.S.C. § 6102, Section 202 of the Americans 

with Disabilities Act of 1990; 42 U.S.C. § 12132; and 49 U.S.C. § 306, the Contractor agrees that it 

will not discriminate against any individual because of race, color, religion, national origin, sex, age 

or disability in any activities leading up to or in performance of the Contract.  In addition, the 

Contractor agrees to comply with applicable federal implementing regulations and other 

implementing requirements that FRA may issue. 

EQUAL EMPLOYMENT OPPORTUNITY 

The following equal employment opportunity requirements apply to the Contract: 

RACE, COLOR, RELIGION, NATIONAL ORIGIN, SEX 

In accordance with Title VII of the Civil Rights Act, as amended, 42 U.S.C. § 2000e, the Contractor 

agrees to comply with all applicable equal opportunity requirements of U.S. Department of Labor 

(U.S. DOL) regulations, “Office of Federal Contract Compliance Programs, Equal Employment 

Opportunity, Department of Labor,” including 41 C.F.R 60 et seq. (which implements Executive 

Order No. 11246, “Equal Employment Opportunity,” as amended by Executive Order No. 11375, 

“Amending Executive Order 11246 Relating to Equal Employment Opportunity,” 42 U.S.C. § 2000e 

note), and with any applicable federal statutes, executive orders, regulations, and federal policies that 

may in the future affect construction activities undertaken in the course of the Project.  The 

Contractor agrees to take affirmative action to ensure that applicants are employed, and that 

employees are treated during employment, without regard to their race, color, religion, national 

origin, sex, or age.  Such action shall include the following: employment, upgrading, demotion or 

transfer, recruitment or recruitment advertising, layoff or termination; rates of pay or other forms of 

compensation; and selection for training, including apprenticeship.  In addition, the Contractor 

agrees to comply with any implementing requirements FRA may issue. 

AGE 

In accordance with Section 4 of the Age Discrimination in Employment Act of 1967, as amended, 29 

U.S.C. § 623, the Contractor agrees to refrain from discrimination against present and prospective 

http://epls.gov/
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employees for reason of age.  In addition, the Contractor agrees to comply with any implementing 

requirements FRA may issue. 

DISABILITIES 

In accordance with Section 102 of the Americans with Disabilities Act, as amended, 42 U.S.C. 

§ 12112, the Contractor agrees that it will comply with the requirements of U.S. Equal Employment 

Opportunity Commission, “Regulations to Implement the Equal Employment Provisions of the 

Americans with Disabilities Act,” 29 C.F.R Part 1630, pertaining to employment of persons with 

disabilities.  In addition, the Contractor agrees to comply with any implementing requirements FRA 

may issue. 

The Contractor also agrees not to discriminate on the basis of drug abuse, in accordance with the 

Drug Abuse Office and Treatment Act of 1972 (P.L. 92-255), as amended, alcohol abuse, in 

accordance with the Comprehensive Alcohol Abuse and Alcoholism Prevention, Treatment and 

Rehabilitation Act of 1970 (P.L. 91-616), as amended, and to comply with Sections 523 and 527 of 

the Public Health Service Act of 1912 (42 U.S.C. §§ 290 dd-3 and 290 ee-3), as amended, relating to 

confidentiality of alcohol and drug abuse patient records.  In addition, the Contractor agrees to 

comply with applicable federal implementing regulations and other implementing requirements that 

FRA may issue. 

The Contractor also agrees to include these requirements in each subcontract financed in whole or in 

part with federal assistance provided by FRA, modified only if necessary to identify the affected 

parties. 

M. ACCESS TO RECORDS 

1. The Contractor agrees to provide the Authority, the Secretary of the U.S. Department of 

Transportation, the FRA Administrator, the Comptroller General of the United States, or any of 

their authorized representatives access to any books, documents, papers, and records of the 

Contractor which are directly pertinent to this Contract for the purposes of making audits, 

examinations, excerpts, and transcriptions. 

2. The Contractor agrees to permit any of the foregoing parties to reproduce by any means 

whatsoever or to copy excerpts and transcriptions as reasonably needed. 

3. The Contractor agrees to maintain all books, records, accounts, and reports required under this 

contract for a period of not less than seven years after the date of termination or expiration of this 

Contract, except in the event of litigation or settlement of claims arising from the performance of 

this contract, in which case the Contractor agrees to maintain same until the Authority, the FRA 

Administrator, the Comptroller General, or any of their duly authorized representatives, have 

disposed of all such litigation, appeals, claims or exceptions related thereto. Reference 49 C.F.R. 

§ 18.39(i)(11). 

4. The inclusion of these requirements is not required in Subcontracts. 
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N. CONTRACTS INVOLVING FEDERAL PRIVACY ACT REQUIREMENTS 

1. The following requirements apply to the Contractor and its employees that administer any system 

of records on behalf of the federal government under any contract: 

a. The Contractor agrees to comply with, and assures the compliance of its employees with, the 

information restrictions and other applicable requirements of the Privacy Act of 1974, 5 

U.S.C. § 552(a).  Among other things, the Contractor agrees to obtain the express consent of 

the federal government before the Contractor or its employees operate a system of records on 

behalf of the federal government.  The Contractor understands that the requirements of the 

Privacy Act, including the civil and criminal penalties for violation of that Act, apply to those 

individuals involved, and that failure to comply with the terms of the Privacy Act may result 

in termination of the underlying contract. 

b. The Contractor also agrees to include these requirements in each Subcontract to administer 

any system of records on behalf of the federal government financed in whole or in part with 

federal assistance provided by the FRA. 

O. DISADVANTAGED BUSINESS ENTERPRISES 

1. The Authority encourages the Contractor to utilize small business concerns owned and controlled 

by socially and economically disadvantaged individuals (as that term is defined for certain 

USDOT agencies in Title VI) in carrying out the Project. 

2. The Contractor shall not discriminate on the basis of race, color, national origin, or sex in the 

performance of this Contract.  The Contractor shall carry out applicable requirements of Title VI 

in the award and administration of this FRA DOT-assisted Contract.  Failure by the Contractor to 

carry out these requirements is a material breach of this Contract, which may result in the 

termination of this Contract or such other remedy as the Authority deems appropriate. Each 

Subcontract the Contractor signs with a Subcontractor must include the assurance in this 

paragraph (see 49 C.F.R. § 26.13(b)). 

P. REPRINTS OF PUBLICATIONS 

Whenever an employee of a Contractor-Related Entity writes an article regarding the Project or 

otherwise resulting from work under this Contract that is published in a scientific, technical, or 

professional journal or publication, the Contractor shall ensure that the Authority is sent two 

reprints of the publication, clearly referenced with the appropriate identifying information. 

Q.  Certification Regarding Lobbying 

The undersigned certifies, to the best of his or her knowledge and belief, that the following are true: 

1. No federal appropriated funds have been or will be paid, by or on behalf of the undersigned, to 

any person for influencing or attempting to influence an officer or employee of any agency, a 

member of Congress, an officer or employee of Congress in connection with the awarding of any 
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federal contract, the making of any federal grant, the making of any federal loan, the entering 

into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 

modification of any federal contract, grant, loan, or cooperative agreement. 

If any funds other than federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any agency, a member of 

Congress, an officer or employee of Congress, or an employee of a member of Congress in 

connection with this federal contract, grant, loan, or cooperative agreement, the undersigned 

shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying”, in 

accordance with its instructions. 

The undersigned shall require that the language of this certification be included in the award 

documents for all sub-awards at all tiers (including subcontracts, sub-grants, and contracts under 

grants, loans, and cooperative agreements), and that all sub-recipients shall certify and disclose 

accordingly. 

This certification is a material representation of fact upon which reliance is placed when this 

transaction was made or entered into. Submission of this certification is a prerequisite for making 

or entering into this transaction imposed by 31 U.S.C. § 1352. Any person who fails to file the 

required certification shall be subject to a civil penalty of not less than $10,000 and not more 

than $100,000 for each such failure. 

Executed this    day of       , 20    . 

Company Name:       

By:  

 (Signature of Company Official) 

      

(Title of Company Official) 

Note: 

If Joint Venture, each Joint Venture member shall provide the above information and sign the 

certification.  
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R. Equal Employment Opportunity Certification 

[To be executed by the Contractor, all joint venture members of the Contractor, and all 

Subcontractors] 

The undersigned certifies on behalf of       that: 

      

(Name of entity making certification) 

[check one of the following boxes] 

 It has developed and has on file at each establishment affirmative action programs pursuant to 41 

C.F.R. Part 60-2 (Affirmative Action Programs). 

 It is not subject to the requirements to develop an affirmative action program under 41 C.F.R. Part 

60-2 (Affirmative Action Programs). 

[check one of the following boxes] 

 It has not participated in a previous contract or subcontract subject to the equal opportunity clause 

described in Executive Orders 10925, 11114 or 11246. 

 It has participated in a previous contract or subcontract subject to the equal opportunity clause 

described in Executive Orders 10925, 11114, or 11246, and, where required, it has filed with the 

Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal 

Government contracting or administering agency, or the former President’s Committee on Equal 

Employment Opportunity, all reports due under the applicable filing requirements. 

Signature:  

Title:       

Date:       

If not the Contractor, relationship to the Contractor:        
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S. SMALL AND DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

The Contractor shall comply with the Authority’s Small and Disadvantaged Business Enterprise 

Program which establishes an overall 30 percent goal for small business utilization in the Authority’s 

contracting and procurement program.  The Contractor shall also comply with 41 C.F.R. Part 60, 

Best Practices of 49 CFR Part 26, Executive Order 11246 and Title VI of the Civil Rights Act of 

1964 and related statutes. 

For more detailed information regarding the Authority’s Small and Disadvantaged Business 

Enterprise Program requirements, including SB utilization reporting, Substitution/Termination 

processes, Prompt Payment Provisions, Recognized SB Roster of Certifying Agencies and other 

performance related factors, refer to the Authority’s Small and Disadvantaged Business Enterprise 

Program, located in Book 3, Part A. 

T. SUPPLEMENTAL TERMS AND CONDITIONS FOR CONTRACTS USING ARRA FUNDS 

U. ARRA-Funded Project 

Funding for this contract has been provided through the American Recovery and Reinvestment Act 

(ARRA) of 2009, Pub. L. 111-5.  All contractors, including both prime and subcontractors, are 

subject to audit by appropriate federal or State entities.  The State has the right to cancel, terminate, 

or suspend the contract if any contractor or subcontractor fails to comply with the reporting and 

operational requirements contained herein. 

V. Enforceability 

The Contractor agrees that if the Contractor or one of its subcontractors fails to comply with all 

applicable federal and State requirements governing the use of ARRA funds, the State may withhold 

or suspend, in whole or in part, funds awarded under the program, or recover misspent funds 

following an audit.  This provision is in addition to all other remedies available to the State under all 

applicable State and federal laws. 

W. Prohibition on Use of ARRA Funds 

The Contractor agrees in accordance with ARRA, Provision 1604, that none of the funds made 

available under this contract may be used for any casino or other gambling establishment, aquarium, 

zoo, golf course, or swimming pools.  

X. Inspection of Records 

In accordance with ARRA Sections 902, 1514, and 1515, the Contractor agrees that it shall permit 

the State, the United States Comptroller General or his representative, or the appropriate Inspector 

General appointed under Section 3 or 8G of the United States Inspector General Act of 1978 or his 

representative to perform the following: 

Examine any records that directly pertain to, and involve transactions relating to, this contract; and 
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Interview any officer or employee of the Contractor or any of its subcontractors regarding the 

activities funded with funds appropriated or otherwise made available by the ARRA. 

The Contractor shall include this provision in all of the contractor's agreements with its 

subcontractors from whom the contractor acquires goods or services in its execution of the ARRA-

funded work. 

Y. Whistleblower Protection 

The Contractor agrees that both it and its subcontractors shall comply with Section 1553 of the 

ARRA, which prohibits all non-federal contractors, including the State, and all contractors of the 

State, from discharging, demoting or otherwise discriminating against an employee for disclosures 

by the employee that the employee reasonably believes are evidence of any of the following: 

1. Gross mismanagement of a contract relating to ARRA funds 

2. A gross waste of ARRA funds 

3. A substantial and specific danger to public health or safety related to the implementation or use of 

ARRA funds 

4. An abuse of authority related to implementation or use of ARRA funds 

5. A violation of law, rule, or regulation related to an agency contract (including the competition for 

or negotiation of a contract) awarded or issued relating to ARRA funds 

The Contractor agrees that it and its Subcontractors shall post notice of the rights and remedies 

available to employees under Section 1553 of Title XV of Division A of the ARRA. 

Z. False Claims Act 

The Contractor agrees that it shall promptly notify the State and shall refer to an appropriate federal 

inspector general any credible evidence that a principal, employee, agent, Subcontractor or other 

person has committed a false claim under the False Claims Act or has committed a criminal or civil 

violation of laws pertaining to fraud, conflict of interest, bribery, gratuity, or similar misconduct 

involving ARRA funds. 

AA. Reporting Requirements 

Pursuant to Section 1512(c) of the ARRA, in order for state agencies receiving ARRA funds to 

prepare the required reports, the Contractor agrees to provide the awarding state agency with the 

following information on a quarterly basis: 

The total amount of ARRA funds received by the Contractor during the Reporting Period 

The amount of ARRA funds that were expended or obligated during the Reporting Period 
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A detailed list of all projects or activities for which ARRA funds were expended or obligated, 

including the following: 

1. The name of the project or activity 

2. A description of the project or activity 

3. An evaluation of the completion status of the project or activity 

4. An estimate of the number of jobs that were either created or retained or both by the project or 

activity 

5. For any contracts equal to or greater than $25,000, the following information must be included: 

6. The name of the entity receiving the contract 

7. The amount of the contract 

8. The transaction type  

9. The North American Industry Classification System (NAICS) code or Catalog of Federal 

Domestic Assistance (CFDA) number 

10. The Program source 

11. An award title descriptive of the purpose of each funding action 

12. The location of the entity receiving the contract 

13. The primary location of the contract, including the city, state, congressional district, and country 

14. The DUNS number, or name and zip code for the entity headquarters 

A unique identifier of the entity receiving the contract and the parent entity of the Contractor, should the 

entity be owned by another 

The names and total compensation of the five most highly compensated officers of the company if it 

received either of the following: 

1. Eighty percent (80 %) or more of its annual gross revenues in Federal awards, or 
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2. Twenty-five million ($25,000,000.00) or more in annual gross revenue from Federal awards 

If the public does not have access to information about the compensation of senior executives 

through periodic reports filed under Section 13(a) or 15(d) of the Securities Exchange Act of 

1934 or Section 6104 of Internal Revenue Code of 1986 

For any contracts of less than $25,000 or to individuals, the information required above may be 

reported in the aggregate and requires the certification of an authorized officer of the Contractor that 

the information contained in the report is accurate 

Any other information reasonably requested by the State or required by State or federal law 

or regulation. 

Standard data elements and federal instructions for use in complying with reporting requirements under 

Section 1512 of the ARRA, are pending review by the federal government, and were published in the 

Federal Register on April 1, 2009 [74 FR 14824], and are to be provided online at 

www.federalreporting.gov.  The additional requirements will be added to this contract(s). 

http://www.federalreporting.gov/

